1. CONTRACT NO.

ARCHITECT-ENGINEER CONTRACT

2. DATE OF CONTRACT

3A. NAME OF ARCHITECT-ENGINEER 3B. TELEPHONE NO. (Include Area Code)

3C. ADDRESS OF ARCHITECT-ENGINEER (Include ZIP Code)

4. DEPARTMENT OR AGENCY AND ADDRESS (Include ZIP Code)
Department of Veterans Affairs
Rocky Mountain Network
VISN 19 Contracting
4100 E. Mississippi Avenue, Suite 900
Glendale CO 80246

5. PROJECT TITLE AND LOCATION

A/E Services Replace Windows Building 141, Proj #436-13-102
VA Fort Harrison Medical Center

3687 Veterans Drive

Fort Harrison, MT 59636-1500

6. CONTRACT FOR (General description of services to be provided)

Contractor is to provide all A/E design through construction period services necessary to perform preliminary and
final designs to include contract specifications and drawings as contemplated by Project No. 436-13-102.

*Note: This is a request for the completed SF330 - the solicitation is only for informational purposes. After the qualifications

are reviewed by the technical evaluation board (TEB), the most qualified candidate/s will then be asked to propose the pricing,
and an actual proposal.

7. CONTRACT AMOUNT  (Express in words and figures)

8. NEGOTIATION AUTHORITY
40 U.s.C 1104

9. ADMINISTRATIVE, APPROPRIATION, AND ACCOUNTING DATA
436-3620162-5646-854200-3220 23NRNROSA




VA259-12-R-0259

10. The United States of America (called the Government) represented by the Contracting Officer executing this contract, and the Architect-Engineer agree to perform this contract in strict accordance with

the clauses and the documents identified as follows, all of which are made a part of this contract:

Part
Part
Part
Part
Part

1:
2:
3:
4:
5:

Representations, Certifications, and Other Statements of Offerors

General Provisions
Special Provisions
Contract Procedures
Attachments
A/E Fee Proposal
Supplemental B- Scope of Work
FMS Special Provisions
Adjustment in Contract Amount Notes
Release of Claims
SF 330

If the parties to this contract are comprised of more than one legal entity, each entity shall be jointly and severally liable under this contract.
The parties hereto have excuted this contract as of the date recorded in item 2.

SIGNATURES

NAMES AND TITLES (Typed)

11. ARCHITECT-ENGINEER OR OTHER PROFESSIONAL SERVICES CONTRACTOR

12. THE UNITED STATES

OF AMERICA

Contracting Officer

STANDARD FORM 252 BACK

(REV. 10-83)
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VA-259-10-RP-0259

INSTRUCTIONS, CONDITIONS AND OTHER STATEMENTS TO
BIDDERS/OFFERORS

2.0 EVALUATION OF OFFERS

The Government is issuing this Request for Proposals in accordance with FAR 36.602-1 and
VAAR 836.602-1 and the Short-List Criteria Utilizing the SF 330 Form. The VA will evaluate
contractor offers in the descending order of importance below. The contractor must address all
the different evaluation factors below, or the proposal will not be evaluated. The government is
interested in proposals that offer the best value in meeting the requirements with acceptable risk at a fair
and reasonable price. All of the following different evaluation factors will be rated equally with the
exception of 2.0 g, which is solely a request to provide evidence of small business status.

All offers must include information in their offers which address the following evaluation criteria:

2.0 a. Specialized experience and technical competence of the firm —Describe in detail the technical
expertise of the firm, and how it relates to the project listed in the scope of work. = Emphasize any
specialized experienced the firm has in window design projects.

2.0 b. Specialized experience and qualifications of personnel proposed for assignment to the project
and record of working together as a team — Describe the education, training, and experience of your
architectural and engineering design team, and supervisor as it relates to their ability to perform a job of
this size and scope. All proposed team members and supervisor shall have the minimum education,
training and experience as is normally expected of a company actively providing the required services and
should have demonstrated experience to perform a project such as this within a VA Medical Center
Hospital.

2.0 c. Professional capacity of the firm in the designated geographic area of the project to perform
work (including any specialized services) within the time limitations. Unusually large existing
workload that may limit A/E's capacity to perform project work expeditiously — Describe how the
firm has the professional capacity to meet the VA time frames listed in the scope of work. Also, if
relevant, highlight any potential limitations due to the firm’s geographic location. If such geographic
limitations exist, demonstrate how the firm intends to overcome those limitations. In addition, describe
the firm’s current workload, and any impact that may have on taking on absorbing a new project the
scope of this windows design project. And if that workload would adversely impact a new project the
scope of this windows design one, then demonstrate how the firm intends to increase its work load
capacity to complete this project.

2.0 d. Past Performance/References — All offerors shall provide the names, addresses and phone
numbers of at least three previous customers on jobs of similar size and scope within the past 2 years in
order that the VA may assess the level of competence demonstrated on these jobs. All three references
must provide a favorable reference check to the Government.

2.0 e. Geographic location and facilities of the working office(s) which would provide the
professional services and familiarity with the area in which the project is located — Describe any
advantages that the geographic location of the firm’s working offices would offer in terms of familiarity
with the area.
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VA-259-10-RP-0259

2.0 f. Demonstrate success in prescribing the use of recovered materials and achieving waste
reduction and energy efficiency in facility design — Submit the firm’s policy as regards to waste
reduction/energy efficiency in terms of design. Provide past examples where designs (preferably
window designs) included reduction/energy efficiency.

2.0 g. Small business / socio- economic status — provide the applicable certifications of the firms
business size standard.  The official source of record for small service disabled veteran owned business
(SDVOSB) or veteran owned business (VOSB) is the VA’s CVE site.  All offerors must be certified by
the VA CVE, or the offer will be rejected with no consideration.

Each evaluation factor above will be rated using the following color coded rating definitions:

Technical Ratings

Color

Yellow

Rating Description

Excellent Proposal demonstrates excellent understanding of requirement and significantly
exceeds performance standards. Proposal has several strengths that will benefit the
government. Proposal has no weaknesses.

Good Proposal demonstrates a good understanding the requirement and has 1 or more
strengths that will benefit the government and any proposal weakness has little potenti:
to cause disruption of schedule.

Satisfactory Proposal demonstrates an acceptable understand of the requirement the proposal has
no strengths that will benefit the government and no material weaknesses.

Marginal Proposal demonstrates a limited understand of the requirement the approach only
marginally meets performance standards. Proposal has minor omissions and
demonstrates a misunderstanding of the requirement.

Unsatisfactory Proposal demonstrates a misunderstanding of the requirement and the approach fails t
meet performance standards. Proposal has major omissions and inadequate details to
assure evaluations offeror has understanding of requirement.

2.1 52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (MAR 2012)
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VA-259-10-RP-0259

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is
541310.

(2) The small business size standard is 4.5 Million.
(3) The small business size standard for a concern which submits an offer in its own name, other
than on a construction or service contract, but which proposes to furnish a product which it did not itself

manufacture, is 500 employees.

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation,
paragraph (d) of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently
registered in CCR, and has completed the ORCA electronically, the offeror may choose to use paragraph
(d) of this provision instead of completing the corresponding individual representations and certifications
in the solicitation. The offeror shall indicate which option applies by checking one of the following boxes:

[ 1() Paragraph (d) applies.
[ ] (i) Paragraph (d) does not apply and the offeror has completed the individual

representations and certifications in the solicitation.

(c)(1) The following representations or certifications in ORCA are applicable to this solicitation as
indicated:

(1) 52.203-2, Certificate of Independent Price Determination. This provision applies to
solicitations when a firm-fixed-price contract or fixed-price contract with economic price adjustment is
contemplated, unless--

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13;

(B) The solicitation is a request for technical proposals under two-step sealed bidding
procedures; or

(C) The solicitation is for utility services for which rates are set by law or regulation.

(i1) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal
Transactions. This provision applies to solicitations expected to exceed $150,000.

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include
the clause at 52.204-7, Central Contractor Registration.

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to
solicitations that--

(A) Are not set aside for small business concerns;
(B) Exceed the simplified acquisition threshold; and

(C) Are for contracts that will be performed in the United States or its outlying areas.
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(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations--Representation.
This provision applies to solicitations using funds appropriated in fiscal years 2008, 2009, or 2010.

(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to
solicitations where the contract value is expected to exceed the simplified acquisition threshold.

(vii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for
bids except those in which the place of performance is specified by the Government.

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of
performance is specified by the Government.

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision
applies to solicitations when the contract will be performed in the United States or its outlying areas.

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA,
and the Coast Guard.

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the
Coast Guard.

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed
bidding and the contract will be performed in the United States or its outlying areas.

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to
solicitations that include the clause at 52.222-26, Equal Opportunity.

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other
than those for construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity.

(xiii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This
provision applies to solicitations when it is anticipated the contract award will exceed the simplified
acquisition threshold and the contract is not for acquisition of commercial items.

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require
the delivery or specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative

Procurement of Biobased Products Under Service and Construction Contracts.

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are
for, or specify the use of, EPA-designated items.

(xvi) 52.225-2, Buy American Act Certificate. This provision applies to solicitations containing
the clause at 52.225-1.

(xvii) 52.225-4, Buy American Act--Free Trade Agreements--Israeli Trade Act Certificate.
(Basic, Alternate I, and Alternate II) This provision applies to solicitations containing the clause at

52.225-3.

(A) If the acquisition value is less than $25,000, the basic provision applies.
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(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its
Alternate I applies.

(C) If the acquisition value is $50,000 or more but is less than $77,494, the provision with its
Alternate II applies.

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing
the clause at 52.225-5.

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in
Sudan--Certification. This provision applies to all solicitations.

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Sanctioned Activities
Relating to Iran--Representation and Certification. This provision applies to all solicitations.

(xxi) 52.226-2, Historically Black College or University and Minority Institution Representation.
This provision applies to--

(A) Solicitations for research, studies, supplies, or services of the type normally acquired from
higher educational institutions; and

(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the clause at
52.219-23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns.

(2) The following certifications are applicable as indicated by the Contracting Officer:
[1(1) 52.219-22, Small Disadvantaged Business Status.
[1(A) Basic.
[1(B) Alternate 1.
[1(i1) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products.

[1(iii) 52.222-48, Exemption from Application of the Service Contract Act to Contracts for
Maintenance, Calibration, or Repair of Certain Equipment Certification.

[1(iv) 52.222-52 Exemption from Application of the Service Contract Act to Contracts for
Certain Services--Certification.

[1(v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for
EPA-Designated Products (Alternate I only).

[](vi) 52.227-6, Royalty Information.
[1(A) Basic.
[1(B) Alternate 1.

[1(vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software.
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(d) The offeror has completed the annual representations and certifications electronically via the
Online Representations and Certifications Application (ORCA) website accessed through
https://www.acquisition.gov. After reviewing the ORCA database information, the offeror verifies by
submission of the offer that the representations and certifications currently posted electronically that
apply to this solicitation as indicated in paragraph (c) of this provision have been entered or updated
within the last 12 months, are current, accurate, complete, and applicable to this solicitation (including the
business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this
offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified
below [offeror to insert changes, identifying change by clause number, title, date]. These amended
representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and
complete as of the date of this offer.

FAR Clause # Title Date Change

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an
update to the representations and certifications posted on ORCA.

(End of Provision)

2.2 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE
(FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force
and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text
available. The offeror is cautioned that the listed provisions may include blocks that must be completed
by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those
provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate
information with its quotation or offer. Also, the full text of a solicitation provision may be accessed
electronically at this/these address(es):

http://www.acquisition.gov/far/index.html

http://www.va.gov/oamm/oa/ars/policyreg/vaar/index.cfm

(End of Provision)
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GENERAL PROVISIONS
52.211-7 ALTERNATIVES TO GOVERNMENT-UNIQUE NOV 1999
STANDARDS
52.232-13 NOTICE OF PROGRESS PAYMENTS APR 1984
52.232-38 SUBMISSION OF ELECTRONIC FUNDS TRANSFER MAY 1999
INFORMATION WITH OFFER
52.237-1 SITE VISIT APR 1984

2.3 852.211-72 TECHNICAL INDUSTRY STANDARDS (JAN 2008)

The supplies or equipment required by this invitation for bid or request for proposal must conform to
the standards of the Department of Veterans Affairs and Master Construction Specifications as to all
applicable codes including NFPA/ JCHAO/UBC and EPA. The successful bidder or offeror will be
required to submit proof that the item(s) he/she furnishes conforms to this requirement. This proof may be
in the form of a label or seal affixed to the equipment or supplies, warranting that they have been tested in
accordance with and conform to the specified standards. Proof may also be furnished in the form of a
certificate from one of the above listed organizations certifying that the item(s) furnished have been tested
in accordance with and conform to the specified standards.

(End of Provision)

2.4 VAAR 852.215-70 SERVICE-DISABLED VETERAN-OWNED AND
VETERAN-OWNED SMALL BUSINESS EVALUATION FACTORS (DEC 2009)

(a) In an effort to achieve socioeconomic small business goals, depending on the evaluation factors
included in the solicitation, VA shall evaluate offerors based on their service-disabled veteran-owned or
veteran-owned small business status and their proposed use of eligible service-disabled veteran-owned
small businesses and veteran-owned small businesses as subcontractors.

(b) Eligible service-disabled veteran-owned offerors will receive full credit, and offerors qualifying as
veteran-owned small businesses will receive partial credit for the Service-Disabled Veteran-Owned and
Veteran-owned Small Business Status evaluation factor. To receive credit, an offeror must be registered
and verified in Vendor Information Pages (VIP) database. (http://www.VetBiz.gov).

(c) Non-veteran offerors proposing to use service-disabled veteran-owned small businesses or
veteran-owned small businesses as subcontractors will receive some consideration under this evaluation
factor. Offerors must state in their proposals the names of the SDVOSBs and VOSBs with whom they
intend to subcontract and provide a brief description of the proposed subcontracts and the approximate
dollar values of the proposed subcontracts. In addition, the proposed subcontractors must be registered
and verified in the VetBiz.gov VIP database (http://www.vetbiz.gov).

(End of Clause)
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GENERAL CONDITIONS
3.1 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)
This contract incorporates one or more clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the

full text of a clause may be accessed electronically at this/these address(es):

http://www.acquisition.gov/far/index.html
http://www.va.gov/oamm/oa/ars/policyreg/vaar/index.cfm

(End of Clause)

52.204-7 CENTRAL CONTRACTOR REGISTRATION FEB 2012

52.209-6 PROTECTING THE GOVERNMENT'S INTEREST DEC 2010
WHEN SUBCONTRACTING WITH CONTRACTORS
DEBARRED, SUSPENDED, OR PROPOSED FOR
DEBARMENT

52.222-3 CONVICT LABOR JUN 2003

52.222-21 PROHIBITION OF SEGREGATED FACILITIES FEB 1999

52.222-26 EQUAL OPPORTUNITY MAR 2007

52.222-35 EQUAL OPPORTUNITY FOR VETERANS SEP 2010

52.222-36 AFFIRMATIVE ACTION FOR WORKERS WITH OCT 2010
DISABILITIES

52.222-37 EMPLOYMENT REPORTS ON VETERANS SEP 2010

52.222-50 COMBATING TRAFFICKING IN PERSONS FEB 2009

52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW MAY 2011
INFORMATION

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN JUN 2008
PURCHASES

52.232-10 PAYMENTS UNDER FIXED-PRICE APR 2010
ARCHITECT-ENGINEER CONTRACTS

52.232-23 ASSIGNMENT OF CLAIMS JAN 1986

52.232-34 PAYMENT BY ELECTRONIC FUNDS TRANSFER-- MAY 1999
OTHER THAN CENTRAL CONTRACTOR
REGISTRATION

52.233-1 DISPUTES JUL 2002
ALTERNATE I (DEC 1991)

52.233-3 PROTEST AFTER AWARD AUG 1996

52.233-4 APPLICABLE LAW FOR BREACH OF OCT 2004
CONTRACT CLAIM

52.236-23 RESPONSIBILITY OF THE ARCHITECT-ENGINEER APR 1984
CONTRACTOR

52.236-24 WORK OVERSIGHT IN ARCHITECT-ENGINEER APR 1984
CONTRACTS

52.236-25 REQUIREMENTS FOR REGISTRATION OF JUN 2003
DESIGNERS

52.237-2 PROTECTION OF GOVERNMENT BUILDINGS, APR 1984

EQUIPMENT, AND VEGETATION
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52.242-2 PRODUCTION PROGRESS REPORTS APR 1991
52.242-14 SUSPENSION OF WORK APR 1984
52.243-1 CHANGES--FIXED PRICE AUG 1987
ALTERNATE III (APR 1984)
52.244-4 SUBCONTRACTORS AND OUTSIDE ASSOCIATES AUG 1998
AND CONSULTANTS (ARCHITECT-ENGINEER
SERVICES)
52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS DEC 2010
52.249-7 TERMINATION (FIXED-PRICE APR 1984
ARCHITECT-ENGINEER)
52.253-1 COMPUTER GENERATED FORMS JAN 1991
852.203-70 COMMERCIAL ADVERTISING JAN 2008

3.2 52.236-22 DESIGN WITHIN FUNDING LIMITATIONS (APR 1984)

(a) The Contractor shall accomplish the design services required under this contract so as to permit the
award of a contract, using standard Federal Acquisition Regulation procedures for the construction of the
facilities designed at a price that does not exceed the estimated construction contract price as set forth in
paragraph (c) below. When bids or proposals for the construction contract are received that exceed the
estimated price, the Contractor shall perform such redesign and other services as are necessary to permit
contract award within the funding limitation. These additional services shall be performed at no increase
in the price of this contract. However, the Contractor shall not be required to perform such additional
services at no cost to the Government if the unfavorable bids or proposals are the result of conditions
beyond its reasonable control.

(b) The Contractor will promptly advise the Contracting Officer if it finds that the project being
designed will exceed or is likely to exceed the funding limitations and it is unable to design a usable
facility within these limitations. Upon receipt of such information, the Contracting Officer will review
the Contractor's revised estimate of construction cost. The Government may, if it determines that the
estimated construction contract price set forth in this contract is so low that award of a construction
contract not in excess of such estimate is improbable, authorize a change in scope or materials as required
to reduce the estimated construction cost to an amount within the estimated construction contract price set
forth in paragraph (c) below, or the Government may adjust such estimated construction contract price.
When bids or proposals are not solicited or are unreasonably delayed, the Government shall prepare an
estimate of constructing the design submitted and such estimate shall be used in lieu of bids or proposals
to determine compliance with the funding limitation.

(¢) The estimated construction contract price for the project described in this contract is $680,000.
(End of Clause)

3.3 52.219-28 POST-AWARD SMALL BUSINESS PROGRAM
REREPRESENTATION (APR 2009)

(a) Definitions. As used in this clause-

Long-term contract means a contract of more than five years in duration, including options. However,
the term does not include contracts that exceed five years in duration because the period of performance
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has been extended for a cumulative period not to exceed six months under the clause at 52.217-8, Option
to Extend Services, or other appropriate authority.

Small business concern means a concern, including its affiliates, that is independently owned and
operated, not dominant in the field of operation in which it is bidding on Government contracts, and
qualified as a small business under the criteria in 13 CFR part 121 and the size standard in paragraph (c)
of this clause. Such a concern is "not dominant in its field of operation" when it does not exercise a
controlling or major influence on a national basis in a kind of business activity in which a number of
business concerns are primarily engaged. In determining whether dominance exists, consideration shall be
given to all appropriate factors, including volume of business, number of employees, financial resources,
competitive status or position, ownership or control of materials, processes, patents, license agreements,
facilities, sales territory, and nature of business activity.

(b) If the Contractor represented that it was a small business concern prior to award of this contract,
the Contractor shall rerepresent its size status according to paragraph (e) of this clause or, if applicable,
paragraph (g) of this clause, upon the occurrence of any of the following:

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of
the contract to include this clause, if the novation agreement was executed prior to inclusion of this clause
in the contract.

(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days
after modification of the contract to include this clause, if the merger or acquisition occurred prior to
inclusion of this clause in the contract.

(3) For long-term contracts-
(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and

(i) Within 60 to 120 days prior to the date specified in the contract for exercising any option
thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the
time of this rerepresentation that corresponds to the North American Industry Classification System
(NAICS) code assigned to this contract. The small business size standard corresponding to this NAICS
code can be found at http://www.sba.gov/services/contractingopportunities/sizestandardstopics/.

(d) The small business size standard for a Contractor providing a product which it does not
manufacture itself, for a contract other than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation
required by paragraph (b) of this clause by validating or updating all its representations in the Online
Representations and Certifications Application and its data in the Central Contractor Registration, as
necessary, to ensure that they reflect the Contractor's current status. The Contractor shall notify the
contracting office in writing within the timeframes specified in paragraph (b) of this clause that the data
have been validated or updated, and provide the date of the validation or update.

(f) If the Contractor represented that it was other than a small business concern prior to award of this

contract, the Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of
this clause.

Page 13 of 89



VA-259-10-RP-0259

(g) If the Contractor does not have representations and certifications in ORCA, or does not have a
representation in ORCA for the NAICS code applicable to this contract, the Contractor is required to
complete the following rerepresentation and submit it to the contracting office, along with the contract
number and the date on which the rerepresentation was completed:

The Contractor represents that it [ ] is, [ ] is not a small business concern under NAICS Code 541310
assigned to contract number VA259-12-E-0259.

[Contractor to sign and date and insert authorized signer's name and title].
(End of Clause)

3.4 52.232-26 PROMPT PAYMENT FOR FIXED-PRICE ARCHITECT -ENGINEER
CONTRACTS (OCT 2008)

Notwithstanding any other payment terms in this contract, the Government will make invoice
payments under the terms and conditions specified in this clause. The Government considers payment as
being made on the day a check is dated or the date of an electronic funds transfer. Definitions of pertinent
terms are set forth in sections 2.101, 32.001, and 32.902 of the Federal Acquisition Regulation. All days
referred to in this clause are calendar days, unless otherwise specified. (However, see paragraph (a)(3) of
this clause concerning payments due on Saturdays, Sundays, and legal holidays.)

(a) Invoice payments--
(1) Due date. The due date for making invoice payments is--
(1) For work or services completed by the Contractor, the later of the following two events:

(A) The 30th day after the designated billing office receives a proper invoice from the
Contractor (except as provided in paragraph (a)(1)(iii) of this clause).

(B) The 30th day after Government acceptance of the work or services completed by the
Contractor. For a final invoice, when the payment amount is subject to contract settlement actions (e.g.,
release of claims), acceptance is deemed to occur on the effective date of the settlement.

(i1) The due date for progress payments is the 30th day after Government approval of Contractor
estimates of work or services accomplished.

(iii) If the designated billing office fails to annotate the invoice or payment request with the
actual date of receipt at the time of receipt, the payment due date is the 30th day after the date of the
Contractor's invoice or payment request, provided the designated billing office receives a proper invoice
or payment request and there is no disagreement over quantity, quality, or Contractor compliance with
contract requirements.

(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing
office specified in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i)
through (a)(2)(x) of this clause. If the invoice does not comply with these requirements, the designated
billing office will return it within 7 days after receipt, with the reasons why it is not a proper invoice.
When computing any interest penalty owed the Contractor, the Government will take into account if the
Government notifies the Contractor of an improper invoice in an untimely manner.
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(1) Name and address of the Contractor.

(i1) Invoice date and invoice number. (The Contractor should date invoices as close as possible to
the date of mailing or transmission.)

(ii1) Contract number or other authorization for work or services performed (including order
number and contract line item number).

(iv) Description of work or services performed.
(v) Delivery and payment terms (e.g., discount for prompt payment terms).

(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as
that in the contract or in a proper notice of assignment).

(vii) Name (where practicable), title, phone number, and mailing address of person to notify in
the event of a defective invoice.

(viii) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice
only if required elsewhere in this contract.

(ix) Electronic funds transfer (EFT) banking information.

(A) The Contractor shall include EFT banking information on the invoice only if required
elsewhere in this contract.

(B) If EFT banking information is not required to be on the invoice, in order for the invoice to
be a proper invoice, the Contractor shall have submitted correct EFT banking information in accordance
with the applicable solicitation provision (e.g., 52.232- 38, Submission of Electronic Funds Transfer
Information with Offer), contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer--Central
Contractor Registration, or 52.232-34,Payment by Electronic Funds Transfer--Other Than Central
Contractor Registration), or applicable agency procedures.

(C) EFT banking information is not required if the Government waived the requirement to pay
by EFT.

(x) Any other information or documentation required by the contract.

(3) Interest penalty. The designated payment office will pay an interest penalty automatically,
without request from the Contractor, if payment is not made by the due date and the conditions listed in
paragraphs (a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date
falls on a Saturday, Sunday, or legal holiday, the designated payment office may make payment on the
following working day without incurring a late payment interest penalty.

(1) The designated billing office received a proper invoice.
(i1) The Government processed a receiving report or other Government documentation

authorizing payment and there was no disagreement over quantity, quality, Contractor compliance with
any contract term or condition, or requested progress payment amount.

Page 15 of 89



VA-259-10-RP-0259

(ii1) In the case of a final invoice for any balance of funds due the Contractor for work or services
performed, the amount was not subject to further contract settlement actions between the Government and
the Contractor.

(4) Computing penalty amount. The Government will compute the interest penalty in accordance
with the Office of Management and Budget prompt payment regulations at 5 CFR part 1315.

(1) For the sole purpose of computing an interest penalty that might be due the Contractor,
Government acceptance or approval is deemed to occur constructively as shown in paragraphs
(a)(4)(1)(A) and (B) of this clause. If actual acceptance or approval occurs within the constructive
acceptance or approval period, the Government will base the determination of an interest penalty on the
actual date of acceptance or approval. Constructive acceptance or constructive approval requirements do
not apply if there is a disagreement over quantity, quality, Contractor compliance with a contract
provision, or requested progress payment amounts. These requirements also do not compel Government
officials to accept work or services, approve Contractor estimates, perform contract administration
functions, or make payment prior to fulfilling their responsibilities.

(A) For work or services completed by the Contractor, Government acceptance is deemed to
occur constructively on the 7th day after the Contractor completes the work or services in accordance
with the terms and conditions of the contract.

(B) For progress payments, Government approval is deemed to occur on the 7th day after the
designated billing office receives the Contractor estimates.

(i) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay
interest penalties if payment delays are due to disagreement between the Government and the Contractor
over the payment amount or other issues involving contract compliance, or on amounts temporarily
withheld or retained in accordance with the terms of the contract. The Government and the Contractor
shall resolve claims involving disputes, and any interest that may be payable in accordance with the
clause at FAR 52.233-1, Disputes.

(5) Discounts for prompt payment. The designated payment office will pay an interest penalty
automatically, without request from the Contractor, if the Government takes a discount for prompt
payment improperly. The Government will calculate the interest penalty in accordance with 5 CFR part
1315.

(6) Additional interest penalty.

(1) The designated payment office will pay a penalty amount, calculated in accordance with the
prompt payment regulations at 5 CFR part 1315, in addition to the interest penalty amount only if--

(A) The Government owes an interest penalty of $1 or more;

(B) The designated payment office does not pay the interest penalty within 10 days after the
date the invoice amount is paid; and

(C) The contractor makes a written demand to the designated payment office for additional

penalty payment, in accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days
after the date the invoice amount is paid.
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(i1)(A) The Contractor shall support written demands for additional penalty payments with the
following data. The Government will not request any additional data. The Contractor shall--

(1) Specifically assert that late payment interest is due under a specific invoice, and request
payment of all overdue late payment interest penalty and such additional penalty as may be required;

(2) Attach a copy of the invoice on which the unpaid late payment interest is due; and
(3) State that payment of the principal has been received, including the date of receipt.
(B) If there is no postmark or the postmark is illegible--

(1) The designated payment office that receives the demand will annotate it with the date of
receipt, provided the demand is received on or before the 40th day after payment was made; or

(2) If the designated payment office fails to make the required annotation, the Government
will determine the demand's validity based on the date the Contractor has placed on the demand, provided

such date is no later than the 40th day after payment was made.

(ii1) The additional penalty does not apply to payments regulated by other Government
regulations (e.g., payments under utility contracts subject to tariffs and regulation).

(b) Contract financing payments. If this contract provides for contract financing, the Government will
make contract financing payments in accordance with the applicable contract financing clause.

(c) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice
payment or that the Government has otherwise overpaid on a contract financing or invoice payment, the

Contractor shall--

(1) Remit the overpayment amount to the payment office cited in the contract along with a
description of the overpayment including the--

(1) Circumstances of the overpayment (e.g., duplicate payment, erroneous payment, liquidation
errors, date(s) of overpayment);

(i1) Affected contract number and delivery order number if applicable;
(iii) Affected contract line item or subline item, if applicable; and
(iv) Contractor point of contact.

(2) Provide a copy of the remittance and supporting documentation to the Contracting Officer.

(End of Clause)

3.5 VAAR$52.270-1 REPRESENTATIVES OF CONTRACTING OFFICERS (JAN
2008)

The contracting officer reserves the right to designate representatives to act for him/her in furnishing
technical guidance and advice or generally monitor the work to be performed under this contract. Such
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designation will be in writing and will define the scope and limitation of the designee's authority. A copy
of the designation shall be furnished to the contractor.

(End of Provision)

3.6 VAAR 852.273-75 SECURITY REQUIREMENTS FOR UNCLASSIFIED
INFORMATION TECHNOLOGY RESOURCES (Interim - October 2008)

(a) The contractor and their personnel shall be subject to the same Federal laws, regulations, standards
and VA policies as VA personnel, regarding information and information system security. These
include, but are not limited to Federal Information Security Management Act (FISMA), Appendix III of
OMB Circular A-130, and guidance and standards, available from the Department of Commerce's
National Institute of Standards and Technology (NIST). This also includes the use of common security
configurations available from NIST's Web site at:

http://checklists.nist.gov

(b) To ensure that appropriate security controls are in place, Contractors must follow the procedures
set forth in "VA Information and Information System Security/Privacy Requirements for IT Contracts"
located at the following Web site:

http://www.iprm.oit.va.gov/docs/Security _and Privacy Requirements for IT Contracts Attachment.pdf
(End of Clause)
3.7 VAAR 852.215-71 EVALUATION FACTOR COMMITMENTS (DEC 2009)

The offeror agrees, if awarded a contract, to use the service-disabled veteran-owned small businesses
or veteran-owned small businesses proposed as subcontractors in accordance with 852.215-70,
Service-Disabled Veteran-Owned and Veteran-Owned Small Business Evaluation Factors, or to substitute
one or more service-disabled veteran-owned small businesses or veteran-owned small businesses for
subcontract work of the same or similar value.

(End of Clause)

3.8 VAAR 852.273-76 ELECTRONIC INVOICE SUBMISSION (Interim - October
2008)

(a) To improve the timeliness of payments and lower overall administrative costs, VA strongly
encourages contractors to submit invoices using its electronic invoicing system. At present, electronic
submission is voluntary and any nominal registration fees will be the responsibility of the contractor. VA
intends to mandate electronic invoice submission, subject to completion of the federal rulemaking
process. At present, VA is using a 3rd party agent to contact contractors regarding this service. During
the voluntary period, contractors interested in registering for the electronic system should contact the
VA's Financial Services Center at http://www.fsc.va.gov/einvoice.asp.

Page 18 of 89



VA-259-10-RP-0259

SPECIAL PROVISIONS

SPA

SPA

SPB

SPB

SPB

SPB

SPC

SPC

SPC

SPC

SPC

TABLE OF CONTENTS

SPECIAL PROVISIONS (ARCHITECT-ENGINEER CONTRACT)

Page No.
ARTICLE A
SCHEMATICS
1 Description of Task .......cccecvieriieiiiniiiii e A-1
2 Additional Requirements ..........cccooceeeviiemieniiiene e A-2
ARTICLE B
COMPENSATION AND PAYMENTS
1 Fixed Fee for A/E Services ..........cocevviiiiiiiiininiiiiniceneccveneeeee. . B-1
2 Adjustment in the Contract Amount
DU t0 Changes ........cooveeeiieiiieeieeeeee et e et e e B-2
3 Changes — Fixed-Price (AUG 1987) ...oiniiiiiiiiiiiiiiciieeieee, B-2
4 Schedule of Payments for A/E Services ........cccocevvevinvinnenennnn.. B-3
ARTICLE C
SUBMISSION AND COMPLETION SCHEDULE
1  Review and Completion Schedule .........cccoooivviiniii s oonnn. C-1
2 Submissions for Design Review Materials .................ccccceenie. C-2
3 Memorandums of AGreement ..........c.ovvveuiininiienieenieniee e eeeen C-2
4  Retention of Review Documents ..............cevenienvveneennens C-2
5 Monthly Design Progress Report ..............oovvviiiiiiieneniiiienin, C-3

Page 19 of 89



VA-259-10-RP-0259

SPD

SPD

SPE

SPE

SPE

SPE

SPE

SPE

SPE

SPE

SPE

SPE

SPE

SPE

SPE

SPE

SPE

10

11

12

13

14

15

ARTICLE D
REIMBURSEMENTS

Travel EXPEnSESs .....ccoieriieiiieeieeiteniieeieesi e e e eaeeeeaaeaeas

Site Surveys, Subsurface and Other Investigations ....................

ARTICLE E
GENERAL ITEMS

Evaluation of A/E Contract Performance ...........cccc.eceoieiinan....
DefiNItions ..cocuvniiei i e
Reference to Gender .............oovitiiiiiiiinie e
Coordination with Station ..............c.ooviiiiiiiiiieee e,
Release of Information .............c..oiiiiiiniiinene e
Key Personnel .........ccooooviiiiiiiiiiieeceee e
Permits and LICENSES .......coceviirierieiiiiinie e
Compliance with Codes and Standards ..........cccceeeeeeeniinannn.n
Document Library ...........c.oooviiiiinieiiieieeieeeeeee e

Preservation of Historical and Archeological Data ....................

Qualification of Designers

Timely ReSPONSe .......cooiriiiiiiiiiiniieienieree e e
Ownership of Original Documents .............cccvvveneneininnenn.n.
LAADIIIEY oo e

ASDESTOS .ottt e e e e

D-2

E-1

E-1

E-2

E-3

E-3

E-4

E-5

E-6

E-6

E-7

E-7

E-7

Page 20 of 89



VA-259-10-RP-0259

GENERAL PROVISIONS

52.252-2  Clauses Incorporated By Reference. Alternate I (FEB 1998) ....

52.216-1 Type of Contract (APR 1984) ....ooviiiiiiii

52.232-33  Mandatory Information for Electronic Funds

Transfer Payment (AUG 1996) ......coooiiiiiiiiiiiiiiiiiin,

(AND)

ACH Vendor/Miscellaneous Payment Enrollment Form ..........

52.236-22 Design Within Funding Limitations.  (APR 1984) .................

852.236-76Correspondence (APR 1984) .......cooiiiiiiiiiiieii e,

A/E CONTRACT PROCEDURES

CP 1
for Architect-Engineer to Follow in Engaging
Professional Services as a Reimbursable Item Under

Their CONtIact ...oovveeee

Cp 2 Procedure for Submittal by Architect-Engineers of Monthly
Designl Progress Report .........oooovuiiiiiiiiiiiiiiiiieieiieee e

Ccp 3 Procedure for Submittal By Architect-Engineer of Invoice for
Payment ... oo e

CPp 4 Procedure for Computation of Building Gross Area ...................

CP 5 Procedures for Architect-Engineer to Follow to Obtain
Approval of Reimbursable Items Not of a Professional
Nature and Prints of Reproducible Prints .................c..cooiin.n.

CP 6 Memorandum of Agreement ..............coooeevierieeiienieennennnn

Procedures

CP-1

CP-3

CP-4

CP-6

CP-8

CP-9

Page 21 of 89



II

VA-259-10-RP-0259

ATTACHMENTS

A/E's Estimate of Adjustment in Contract Amount

Release of Claims

Page 22 of 89



VA-259-10-RP-0259

SPECIAL PROVISIONS

ARTICLE A
SCHEMATICS

SPA 1 DESCRIPTION OF TASK

(a) General Scope. The A/E shall review the program materials furnished by

the VA and all prior submissions to ascertain the requirements of this phase of the
work and shall prepare Schematic Documents illustrating the scale and relationship of
project components for review and approval of the VA as further described in the
applicable booklets listed in Supplement B which detail the minimum requirements
for various A/E submissions. The A/E shall be responsible for the professional
quality and technical accuracy of all of the documents it prepares. Services under this
phase shall include but not be limited to the following:

(1)  Contract Administration

(2) All requirements as defined in the A/E Submission Instructions for
Major New Facilities, Additions, & Renovations for Schematics, Design
Development and Construction Documents

[Program Guide, PG-18-15, Volume B - dated March 1997].

(b) Quality Assurance/Quality Control (QA/QC). In an effort to reduce
construction change orders due to design errors and omissions, VA Office of
Construction Management has initiated a Quality Assurance/Quality Control
program. The A/E shall develop, execute and demonstrate that the project plans and
specifications have gone through a rigorous review and coordination effort. The
requirements are as follows:
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SPA

(1) Fee Proposal: The A/E shall provide an outline of the actions that the firm
will take during the design process along with its associated fee.

(2) 2 Weeks after the NTP: The A/E shall submit a detailed QA/QC Plan
describing each step that will be taken during the development of the various
phases of design. Each step should have an appropriate space where a senior
member of the firm can initial and date when the action has been completed.

(3) 100% Submittal: The A/E shall submit the completed QA/QC Plan along
with the latest marked-up documents (plans, specifications, etc.) necessary to
ensure that a thorough review and coordination have been completed.

ADDITIONAL REQUIREMENTS

(a) VA Supplied Data. All VA Supplied data shall be coordinated and any
variations in design shall be justified in a written report.

(b) Resubmission of the Work. In each submission the A/E shall resubmit the
materials specified in the prior submissions, revised according to the comments
made by the VA resulting from the prior review(s).

(c) VA Standards. The A/E shall use the VA Construction Standards in
preparing Schematics for the project. However, should the A/E determine that a
deviation from such standards and specifications is necessary or beneficial to the
Government, he shall promptly submit a request in writing to the Contracting
Officer for permission to make the deviation. The request shall include an
explanation of the specific reasons for the desired change and benefits expected.

(d) Accuracy of Planning Information. The A/E shall visit the project site to
investigate the information shown on the Government-Furnished drawings, record
(as-built) drawings and other planning documents which are part of this contract.
This information is the best available but the Government does not guarantee its
accuracy or completeness. The A/E investigation of field conditions shall be
performed in a competent professional manner in accordance with the
Architectural Design Manual PG 18-10.
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(e) Discrepancies in Planning Information. The A/E shall promptly
report to the Contracting Officer in writing any discrepancies between this
contract and the planning information provided by the Government. The
A/E shall make no adjustments for this work due to the discrepancy before
the Contracting Officer has reviewed the matter and forwarded his
determination to the A/E. The A/E's failure to report any such
discovered discrepancy or to wait for Contracting Officer's determination
shall be at his risk and expense.

() Reviews. The number of VA reviews of the work shall be as
indicated in the Submission and Completion Schedule under Article
entitled "Submission and Completion Schedule". VA review of the A/E's
work product shall not be construed by either party to relieve the A/E from
its professional responsibility to execute drawings, specifications and
other work submissions with due care and in accordance with acceptable
professional standards.
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SPECIAL PROVISIONS

ARTICLE B
COMPENSATION AND PAYMENTS

SPB 1 FIXED FEE FOR A/E SERVICES

(a) The A/E shall provide all professional services necessary for the
accomplishment of the project as further described in material listed in
Supplement B.

(b) The AJ/E shall review the program and all material furnished by the VA as
a part of this contract to ascertain the full requirements of the project and shall
provide all professional services to accomplish these requirements. The A/E
shall be responsible for the professional quality and technical accuracy of the
professional services being provided under this contract.

(c) Periodic payments shall be made as described in the Schedule of
Payments for A/E services.

(d) The Government shall pay the A/E a fixed fee for each section of each
phase of the work, as indicated in the Schedule of Payments below, which shall
be full compensation for all services and materials expended for that aspect of
work in the execution of the contract. Each section of the work shall be
considered a distinct, separate and several part of the contract. The VA shall,
at its option have the right to separately authorize any and all sections of the
work upon written notice to the A/E.  The total fixed fee for all work under
this contract is §

SCHEDULE OF PAYMENTS

A/E SERVICES

SchematiCs  .evveeeeeeeeeeeeeeeeeeeeeeeea $

TOTAL AMOUNT FOR ALL WORK UNDER THIS CONTRACT $
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SPB 2 ADJUSTMENT IN THE CONTRACT AMOUNT DUE TO CHANGES

Adjustments of contract fee shall be determined by negotiations before performing

the work. The A/E shall submit in advance of performing additional work a detailed
breakdown of his/her proposal for the changed work in the form established by A/E's
Estimate of Adjustment in Contract Amount, Explanatory Notes (Attachment I).  The
contractor shall not be entitled to any additional fee for services rendered without the prior
written authorization of the Contracting Officer. See FAR 52.243-1 CHANGES —
FIXED-PRICE, ALTERNATE III (APR 1984).

SPB 3 CHANGES - FIXED-PRICE (AUG 1987) (FAR 52.243-1 including
Alternate Il (APR 1984))

(a) The Contracting Officer may at any time, by written order, and without notice to
the sureties, if any, make changes within the general scope of this contract in the
services to be performed.

(b) If any such change causes an increase or decrease in the cost of, or the time required
for, performance of any part of the work under this contract, whether or not changed by
the order, the Contracting Officer shall make an equitable adjustment in the contract
price, the delivery schedule, or both, and shall modify the contract.

(¢) The Contractor must assert its right to an adjustment under this clause within 30
days from the date of receipt of the written order. =~ However, if the Contracting
Officer decides that the facts justify it, the Contracting Officer may receive and act upon
a proposal submitted before final payment of the contract.

(d)  If the Contractor’s proposal includes the cost of property made obsolete or
excess by the change, the Contracting Officer shall have the right to prescribe the
manner of the disposition of the property.

(e) Failure to agree to any adjustment shall be a dispute under the Disputes clause.
However, nothing in this clause shall excuse the Contractor from proceeding with the
contract as changed.

(f) No services for which an additional cost or fee will be charged by the
Contractor shall be furnished without the prior written authorization of the Contracting
Officer.
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SPB

4

SCHEDULE OF PAYMENTS FOR A/E SERVICES

(a)  Schematics. The Government will compensate the A/E for each phase
of the work and in the amount stated as outlined in this Article SPB-1, above
on a monthly payment basis except as otherwise stated below. The amount
due will be determined by the A/E submittals of an estimate of the amount and
value of the work and services performed. Payment shall be for the full
amount due less any previous payment and will be based upon the Contracting
Officer's review and approval of the A/E's invoice. Invoices shall be
prepared and submitted in accordance with CP-3.

(b)  Reduction of Payments. Should the A/E fail to meet the contractual
design schedule or should he submit incomplete or unsatisfactory review
material the Contracting Officer shall omit or reduce the payments until the
deficiency has been remedied. The withholding of any amount and
subsequent payment thereof to the A/E shall not constitute a waiver of any
rights accruing to the A/E or the Government under this contract or at law.

(c)  Final Payment. Upon completion and acceptance of the work under
this contract, delivery of all required documents and delivery of an executed
Release of Claims (Attachment II), the A/E will be paid the unpaid balance.

(d)  Release of Claims (Attachment II). Prior to the Final Payment under
this contract or prior to settlement upon termination of the contract, and as a
condition precedent thereto, the A/E shall execute and deliver to the
Contracting Officer, a release of all claims against the Government arising
under or by virtue of this contract, other than such claims, if any, as may be
specifically excepted by the A/E from the operation of the release in stated
amounts to be set forth therein.
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SPECIAL PROVISIONS

ARTICLE C
SUBMISSION AND COMPLETION SCHEDULE

SPC 1 REVIEW AND COMPLETION SCHEDULE

(a)  During the process of the work the Contracting Officer will conduct
periodic reviews with the A/E. The A/E shall perform the work required
within the limits of the following schedule. Professional Architects,
Engineers and related design disciplines familiar with the work shall be
provided, as directed by the Contracting Officer, to attend the VA reviews in
the Washington, DC office of the Contracting Officer.

SUBMISSION AND COMPLETION SCHEDULE
ITEM

DATE

Deliver Schematic Review Material to
VAMC and Contracting Officer not later than ............................. ?

Review Schematic Review Material
WIth VAMOEC O0 e e et e ?

Review Schematic Review Material with
Contracting OffiCer OMn ......cccvvvieiveiniiiieiiiiiiiiiiiiiiieiiieieiecinnin ?

Payment to be made in full upon completion and acceptance of work required under
this contract.
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SPC

SPC

SPC

2

3

4

5

(b)  The Contracting Officer may schedule additional VA Review(s)
should he determine that such review(s) is required for satisfactory completion
of the contracts. The A/E will be reimbursed for the additional trip(s) in
accordance with Article "Reimbursements" unless the additional VA
Review(s) was requested by him or caused by actions for which he is
responsible.

SUBMISSIONS FOR DESIGN REVIEW MATERIALS

(a)  For each Design Review the A/E shall submit to the Contracting
Officer the material described in the applicable booklets listed in A/E
Submission Instructions Program Guide PG-18-15 the minimum requirements
for various A/E submissions. All prints shall be titled, arranged in numerical
order and bound in sets. Metal prong fasteners shall not be used to bind
drawings. The Final Design Review Material for each stage (Schematic) will
be provided on CD-Rom.

(b) Intermediate review calculations shall be complied by the A/E for each
required submittal. All design calculations shall be indexed and bound
separately.

MEMORANDUMS OF AGREEMENT

At the end of each VA review or workshop that is conducted under this
contract, representatives of VA and the A/E shall review the scope of work
that (1) has been performed, (2) is in progress, and (3) is planned in the future.
These representatives shall complete a Memorandum of Agreement after each
scope review. For a sample of the required format of the agreement, together
with implementation instructions, see CP 6 of this contract.

RETENTION OF REVIEW DOCUMENTS

The A/E shall keep one copy of review documents containing VA remarks
until final acceptance of the construction contract unless, prior to that time the
VA directs the A/E to forward certain documents to the Government. The
cost of forwarding documents to the Government shall be on a reimbursable
basis. If the VA does not request review documents before final acceptance
of the construction contract, the A/E may then dispose of such documents.

MONTHLY DESIGN PROGRESS REPORT

By the fifteenth day of the reporting month the A/E shall submit to the
Contracting Officer a progress report  (See CP 2).
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SPECIAL PROVISIONS

ARTICLE D
REIMBURSEMENTS

TRAVEL EXPENSES

(a) Basis for Reimbursement: If the A/E is required to perform travel
(other than such travel made at the A/E's own decision or caused by actions
for which the A/E is responsible) in excess of travel required under this
contract, as approved by the Contracting Officer, he will be reimbursed for
transportation and other travel costs. Costs other than transportation (such as
lodging, subsistence and related items) will be reimbursable on a per diem
basis in lieu of the actual costs incurred.

(b) The amount of per diem allowable shall be determined by the
Contracting Officer on the basis of the comparable costs which would be
allowed to an employee of the Federal Government performing similar travel
in accordance with the Joint Travel Regulations in effect at the time of travel.

(c) Travel by Privately Owned Vehicle. Travel by automobile or other
privately owned vehicle, when authorized by the Contracting Officer, will be
reimbursable at the rate provided for in the Joint Travel Regulations in effect
at the time of travel.
(d) Air Travel. Reimbursement for air travel will be allowable for first
class accommodations only when less than first class accommodations are not
reasonably available to meet the necessary contract requirements such as
when less than first class would:

(1)  require circuitous routing;

(2)  require travel during unreasonable hours;

(3) greatly increase the duration of the flight;
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(4)  result in additional costs which would offset the transportation
savings; or

(5) offer accommodations which are not reasonably adequate for the
physical or medical needs of the traveler.

Full and complete justification is mandatory if reimbursement is requested on
the basis of first class air travel.

(e)  The AJ/E shall be reimbursed for the travel upon presentation of an
invoice supported by receipts and other evidence of costs as appropriate.

SPD 2 SITE SURVEYS, SUBSURFACE AND OTHER INVESTIGATIONS

The A/E shall arrange for and oversee the performance of topographic
surveys, test borings, test pits, soil tests, subsurface exploration and other such
investigations as he determines are required for the proper design of the
project. Before such surveys and investigations are undertaken, the A/E
shall secure the written approval of the Contracting Officer. ~After receiving
the Contracting Officer's approval the A/E shall follow either CP 1 or CP 5.
Expenditures for this work shall not exceed the authorized amount without
prior written approval of the Contracting Officer. As soon as available, the
A/E shall submit to the Contracting Officer the original drawings of
topographic surveys and/or results of subsurface or other investigations. The
Government shall reimburse the A/E for cost of such surveys and/or
investigations

(1)  upon presentation by the A/E of an invoice therefore accompanied by
executed receipts, and,

(2) after receipt and acceptance by the Contracting Officer of the
pertinent data, drawings and recommendations.

No mark-up or profit shall be allowed in computing this cost.
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SPE

SPE

1

SPECIAL PROVISIONS

ARTICLE E
GENERAL ITEMS

EVALUATION OF A/E CONTRACT PERFORMANCE

The VA shall evaluate the overall performance of the A/E by professional
discipline after completion of design and after construction. All evaluations
shall include an narrative pointing out strengths and weaknesses as well as a
numerical rating. The A/E shall be informed, in writing, by the Contracting
Officer, of his overall performance denoting his strengths and weaknesses.

2 DEFINITIONS

(a) Contracting Officer: The services to be performed by the A/E under this
contract are subject to the general supervision, direction, control and approval of
the Contracting Officer. The Contracting Officer is also responsible for
administering the construction contract for this project.

(b) Project Manager: The Contracting Officer's central office representative
responsible for administering the VEC, A/E, C/C and construction contracts
under the immediate direction of the Contracting Officer.

(c) Resident Engineer: The Contracting Officer's authorized representative at
the construction site. When more than one Resident Engineer is assigned to a
construction project one is designated as being in-charge and is called the "Senior
Resident Engineer". The Resident Engineer is responsible for protecting the
Government's interest in the execution of the construction contract work. His
duties include surveillance of all construction work to

assure compliance with the contract documents, interpretation of the contract
documents, approval of changed work, approval of all submittals, samples, shop
drawings, etc. The Resident Engineer may issue change orders to the
Contractor within the limitations set forth in his delegation of authority from the
Contracting Officer.
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SPE

(d) Construction Contractor: This term, as used herein, refers to the
Contract(s) to perform the construction of the project.

(¢) Contractor: This term, as used herein, refers to the contractor under this
contract or the A/E.

(f) A/E: This term, as used herein, refers to the Architect-Engineer firm(s)
that has contracted with the Government to perform the architect-engineer
services described herein for compensation as set forth in the article entitled
"Compensation and Payments", Clause SPB 1.

(g) Station Director: The Chief Executive Office of the VA station or facility
at which the project is to be constructed.

(h) Construction Consultant (C/C): This term, as used herein, refers to the
Construction Consultant firm(s) that has contracted with the Government to
perform construction consulting services during the design and construction
phase of this project under separate contract. The C/C and the A/E shall work
in close cooperation with each other for the benefit of the Government.

(1) Value Engineering Consultant (VEC): This term, as used herein, refers to
the Value Engineering firms(s) that has contracted with the Government to
perform the Value Engineering Services.

(j) Special Consultants: This term, as used herein refers to any Special
Consultant that has contracted with the A/E to perform work related to this
project.

REFERENCE TO GENDER

Whenever the masculine gender is used in the contract, it shall be considered to
include both masculine and feminine gender.
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SPE

SPE

4

COORDINATION WITH STATION

Before starting any work on the VA station, the A/E shall consult with the
Station Director and secure his permission to start the work. The A/E shall
perform the work within the parameters established by the Station Director. He
shall not interfere with the normal functioning of the station.

RELEASE OF INFORMATION

The A/E shall not divulge or release any information, oral or written, (including
electronic), developed or obtained in connection with performance of this
contract or any possible construction based on the results thereof (including,
but not limited to, reports, plans, specifications, location, time, estimated cost of
construction or estimated VE savings) or except to authorized Government
personnel or upon prior written approval of the Contracting Officer.
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SPE 6 KEY PERSONNEL

The A/E shall employ the following professional personnel to perform the
services required under this contract. Such listing below shall also provide the
individual's specific job title. No substitution will be made without the
advanced written approval of the Contracting Officer after he has reviewed the
proposed replacement's experience and qualifications record submitted by the
A/E with explanation of the necessity for the change.

Principal-in-Charge Civil

Project Manager Electrical

Architectural Specifications

Structural Estimating

Mechanical Interior Design
Other
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SPE 7 PERMITS AND LICENSES

The A/E shall, when requested, without additional expense to the Government, be
responsible for obtaining any necessary licenses and permits in connection with
the performance of its services. The A/E shall, without additional expense to the
Government, be responsible for assuring that the work is in the compliance with
requirements of applicable codes, ordinances and regulations.

SPE 8 COMPLIANCE WITH CODES AND STANDARDS

(a)  Project construction as a whole shall comply with the Office of Facilities
standards for construction that are listed in Supplement B of the contract.
Portions of work that are not covered by the previously referenced standards shall
comply with locally recognized national model codes for construction and special
trades.

(b)  In the design of new building and alteration work under this contract,
consider all requirements (other than procedural requirements) of -

(1) zoning laws, and

(2) laws relating to landscaping, open space, minimum distance of a
building from the property line, maximum height of a building, historic
preservation, and esthetic qualities of a building, and similar laws, of the
State and local political division which would apply to the building if it were
not to be constructed or altered by the U.S. Government.

(c)  The A/E shall consult with appropriate officials of the State or political
subdivision, or both, in which plans in a timely manner for review by such
officials for a reasonable period of time not exceeding 30 days. the A/E and
VA shall give due considering to the recommendations of the referenced building
officials. VA will also permit inspection by the officials described above during
the construction period, in accordance with the customary schedule of
inspections in the locality of the building construction.  Such officials shall
provide VA with a copy of the schedule before construction begins or give
reasonable notice of their intention to inspect before conducting an inspection.

Page 37 of 89



VA-259-10-RP-0259

(d)  The A/E shall provide prompt, written notification to the Contracting
Officer concerning -

(1)  conflicts with, or

(2) recommended deviations from codes, laws, regulations, standards, and
opinions of review officials as described above. No work altering the
scope of this contract shall be undertaken prior to receipt of written
approval of the Contracting Officer.

(e)  No action may be brought against the A/E or VA and no fine or penalty
may be imposed for failure to carry out any of the previously described
recommendations of State or local officials. VA and its contractors, including
A/E, shall not be required to pay any amount for any action taken by a State or
political division of a State in carrying out functions described in this article,
including reviewing plans, issuing permits, and making recommendations.

(f)  The A/E shall advise the Contracting Officer of any variances with the
applicable Department of Labor, Occupational Safety and Health Standards, for
occupancy requirements.

SPE 9 DOCUMENT LIBRARY

The A/E shall establish a Document Library and therein have access to a copy of
each Federal, VA, trade or other specification, standard, code or document that is
quoted or referred to in this contract directly or by reference. The A/E shall
provide working access to this library to other independent consultants of the VA
upon request of the Contracting Officer.

SPE 10 PRESERVATION OF HISTORICAL AND ARCHEOLOGICAL DATA

Public Law 93-291 (93rd Congress) provides for the preservation of historical
and archeological data (including relics and specimen) which might be lost due
to alteration of the terrain of a site due to any Federal construction project. The
AJ/E shall notify the Contracting Officer immediately upon discovery of any
possible historical or archeological data that may warrant investigation. Any
historical or archeological survey mitigation plan or salvage operation shall not
be a part of this contract unless otherwise agreed.
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SPE

SPE

SPE

SPE

11

12

13

14

QUALIFICATIONS OF DESIGNERS

The design of architectural, structural, mechanical, electrical, civil, or other
engineering features of the work shall be accomplished by architects or
engineers registered in a State or possession of the United States, or in Puerto
Rico or in the District of Columbia.

TIMELY RESPONSE

As time is of the essence, the A/E shall perform all aspects of the work on this
contract and take prompt action upon all the VA's requests. The VA shall state
a time requirement if less than 15 days otherwise 15 days shall be the requested
response time. If the scope of the required action is extensive, the A/E shall
notify the Contracting Officer and request additional time, estimating the time
needed to process the work. This request for additional time shall not relieve
the A/E of his duty to process this work in a timely fashion.

OWNERSHIP OF ORIGNAL DOCUMENTS

All designs, drawings, specifications, notes, and other work developed in the
performance of this contract shall be and remain the sole property of the
Government and may be used on any other work without additional
compensation to the Architect-Engineer. With respect thereto, the
Architect-Engineer agrees not to assert any rights and not to establish any claim
under the design patent or copyright laws. The Architect-Engineer for a period
of 3 years after completion of the project agrees to furnish and provide access to
all retained materials (including electronic) on the request of the Contracting
Officer. Unless otherwise provided in this contract, the Architect-Engineer
shall have the right to retain copies all such materials beyond such period.

LIABILITY

The A/E shall be responsible for all damages to property or injuries to persons
that occur as a result of his fault or negligence.
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SPE 15 ASBESTOS

In conformance with VAAR 870.114, the Architect-Engineer shall not specify
or approve any asbestos product or equipment or material containing asbestos
products under this contract, unless no suitable substitutes are available. If
suitable substances are not available, specific authority to specify or approval
asbestos products and equipment or materials containing asbestos products must
be obtained in writing from the Contracting Officer. The Architect-Engineer is
specifically liable to the VA for any costs resulting from a failure to strictly
comply with this paragraph.
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A/E CONTRACT PROCEDURES

CP 1 PROCEDURES FOR ARCHITECT-ENGINEER TO FOLLOW IN
ENGAGING PROFESSIONAL SERVICES AS A REIMBURSABLE ITEM
UNDER THEIR CONTRACT

(a) The A/E shall select at least three (3) professionally qualified firms to
perform the needed services. He shall have each firm submit completed Standard
Forms 254 and 255, U.S. Government Architect-Engineer Questionnaire. The
A/E shall submit the three (3) qualified firms 254s and 255s to the VA for
verification that the firms are acceptable and upon approval shall hold informal
interviews with qualified firms. After an appraisal of each firms capabilities,
availability to do the work within the scheduled time and other consideration of the
written scope of professional work, the A/E shall list the firms in order of
professional qualification and desirability. He shall next begin the negotiation
stage with the firm considered most suitable, discussing the scope of work required
and obtaining the amount of the firms lowest acceptable fee together with any
applicable unit fees. No fee negotiations shall take place with any other qualified
firm until fee negotiations with first qualified firm have been successfully
negotiated or terminated.

(b)  The A/E shall submit the following information to the Contracting Officer
for his information and review:

(1) List of the three (3) qualified firms arranged in order of desirability
together with Standard Form 254 and 255 and any other appropriate
information.

(2) Copy of Scope of Professional Work describing nature of services to be
performed.

(3) Name of the recommended firm with a brief justification for its
selection and the amount of the lowest acceptable fee and unit fee(s) quoted
by the recommended firm to perform the work.
(4) AJE's cost estimate of value of services to be performed.

(¢)  The Contracting Officer will review the A/E's submission and, if acceptable,

he will authorize the A/E to contract for services. If found unacceptable, the A/E
may be directed to:
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(1) Re-negotiate with the recommended firm to attempt to obtain a lower
fee and failing to do this terminate negotiations, or

(2) Terminate negotiations with the recommended firm and start

negotiation with the next best qualified firm until a mutually acceptable fee is
arrived at and the Contracting Officer authorizes the A/E to contract for the
services.
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Cp 2 PROCEDURE FOR SUBMITTAL BY ARCHITECT-ENGINEERS OF
MONTHLY DESIGN PROGRESS REPORT

(a) Purpose: The purpose of the Monthly Design Progress Report is to provide
for the computation of amounts claimed for monthly payments for the services
rendered under the A/E contract and to permit the processing of internal VA
administrative progress reports.

(b)  Preparation: The A/E shall prepare and submit a report to the Contracting
Officer in the format shown on the attached sample. The percentage completions
reported shall be estimated as carefully as possible to the nearest round figure as of the
last working day of the reporting month. The report shall be sent to ensure delivery
not later than the fifteenth day of the reporting month.

(¢)  Reporting Entries:

(1)  Architectural Drawings: Submit the percent completion for all
architectural drawings including structural and site planning.

(2)  Mechanical Drawings: Submit the percent completion for all
mechanical drawings including electrical, plumbing, heating, air conditioning,
sanitary and equipment.

(3) Overall Design Completion: In computing the overall design completion

percentage the individual percentages will be weighted in accordance with their
proportional part of the total project.
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SAMPLE

Contracting Officer

(Insert Address)
I hereby certify that the following is percent completion of Schematics on being
prepared for Project No. , Contract No. , located at
Architectural drawings %
Mechanical drawings %
Overall Design Completion %

Architect-Engineer
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Ccp 3 PROCEDURE FOR SUBMITTAL BY ARCHITECT-ENGINEER OF
INVOICES FOR PAYMENT

(a) Invoice: The A/E shall prepare each invoice for payment for services
rendered under the contract on his letterhead in the format shown on the attached
sample and submit an original and three (3) copies of each invoice to the
Contracting Officer. Invoices shall indicate the section of the contract under
which payment is claimed, the pertinent service performed, the percentage of the
service completed applied to the total contract amount for the service and the
amount due. The invoice for payment for "Site Visits" shall be submitted as a
package with the record of site visits made during the pertinent period certified by
the Resident Engineer.

(b)  Reimbursable Items: Receipted statements in an original and two copies
will be submitted by the A/E with each invoice for a reimbursable item that
pertains to a service, material or product delivered to the A/E for the benefit of the
VA within the terms of this contract. Where such items are reimbursable within
the terms of the A/E's contract receipted statements are required as substantiation
of the A/E's request (invoice) for payment of the reimbursable item. Refer to the
contract for items to be submitted with, or prior to, submission of invoice.
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CP3 -- Continued

To constitute a proper invoice, the invoice must include the following
information:

SAMPLE
Invoice for Payment of Schematic

Date
Invoice #:

Contracting Officer
(Insert Address)

FOR PROFESSIONAL SERVICES RENDERED TO DATE:

RE: A/E CONTRACT NO. PROJECT NO.
STATION

Installment for (Month, Year)

A. Contract amount for Schematic plus related
modifications that are to be paid based upon the percent of
completed work, X percent completed = $

B. Completed modifications that are only to
be paid for when all work has been completed

and accepted by the Contracting Officer = $
TOTAL AMOUNT EARNED $
LESS PREVIOUS PAYMENTS §
AMOUNT DUE $
Payment of the above amount now due is hereby requested.
Payee (NAME OF A/E)
Per (Signature)
Title

NOTE: Reimbursable Items shall be invoiced separately
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CP 4 PROCEDURE FOR COMPUTATION OF BUILDING AREA

1. The A/E shall submit to the Contracting Officer a report of the gross area of his design at each of his
submissions.

2. The A/E shall prepare the gross area computation as follows: Submit a small scale plan of each
individual floor. Subdivide each floor into rectangles with each rectangle designated by a capital letter.
List all the letters on one floor alphabetically. Clearly indicate length and width of each lettered area
and the total square footage of each lettered area in tabular form. Show the sum of these areas as the
“Designed Gross Area.”

3. Area Computation: (See Diagram Below)
4. List of Computations:

First Floor

Area L W. S.F.
A X Y =s.f.
B X Y =s.f.
CcC X Y =s.f.
Etc. X Y =s.f.
Designed Gross Area for the first floor: s.f.

(Similar computation for every floor)

Recapitulation

Basement

1 floor s.f.

2" floor s.f.

Penthouse s.f.

Total Designed Target Gross

Gross Area s.f. Square Footage s.f.

5. Special areas to be considered:

a. Exterior Stacks and Chimneys
Count free standing masonry stacks only once. Exterior masonry stacks attached to the building
are counted on each floor. Exterior stacks that are not enclosed in masonry are not counted.

b. Areas which are not counted in gross area:

Pipe basement or crawl space

Areaways, either grilled over or open

Cat-Walks

Outside ramps or steps (without cover)

Cooling towers

Exposed mechanical equipment enclosed with a screen wall but not roofed

Fuel tanks or pneumatic tanks placed underground

Oxygen storage tanks placed on a slab at ground level, enclosed by a fence or screen

Mezzanine or balcony in two-story rooms when mezzanine or balcony is a grille floor without
equipment

Porches

Outside balconies

Areaways
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Loading platforms
Covered driveways
Other roofed areas or passage without enclosing walls
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CP 4 -— Contfnued
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DIAGRAM SROWING METIROD OF SUBDIVIDING BUILDING FOR GROSS AREA COMPUTATION
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CP 5 PROCEDURES FOR ARCHITECT-ENGINEERS TO FOLLOW TO OBTAIN
APPROVAL OF REIMBURSABLE ITEMS NOT OF A PROFESSIONAL
NATURE AND PRINTS OR REPRODUCIBLE PRINTS

(a) To obtain approval of reimbursable items referred to in Special Provisions,
Article entitled, Reimbursements, and only when professional services are not part
of these items, the A/E shall:

(1) Prepare specifications and drawings describing the items to be furnished.

(2) Obtain not less than three (3) bids stating the items, quantities, all other
particular demands, unit prices and total prices for the particular items.

(3) Submit recommendation and request for authorization to the Contracting
Officer for his review and approval. This submission will include:

(a) A copy of the specifications and, if required, plans describing the
items to be furnished.

(b) A copy of each bid.

(¢) A recommendation indicating the items to be furnished by the bidder,
unit prices, total quantities, total lump sum price and the name of the firm
recommended for the award of the contract.

(b) No obligations shall be incurred for work covered by this procedure until
written approval of the Contracting Officer is received. Expenditures for this work
shall not exceed the approved amount without prior written approval of the
Contracting Officer.
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CP 6 MEMORANDUM OF AGREEMENT

REVIEW (e.g., Ist dd, 2nd cd, etc.)

(Project description)
VAMC

PROJECT NO.

A/E CONTRACT NO.

As aresult of this A/E review, the A/E agrees that there are no changes to his contract work
which may result in a fee adjustment except as noted below by the A/E:

ITEM
AGREE/DISAGREE

The Contracting Officer (CO) will process a change order or supplemental agreement to the A/E's
contract for the noted items which the CO agrees are changes to the contract work. The CO will
advise the A/E as to how to proceed on the noted items which the CO disagrees are changes to the
contract work. The A/E is reminded that the Department of Veterans Affairs will not compensate
him for extra work accomplished without the contractually required notification to the CO and the
issuance of a change order or supplemental agreement.

This agreement is to be completed and signed by the A/E and returned to the CO within five work
days after (date)*. If this form is not returned within five work days, the CO
will presume there were no changes in the A/E's contract work resulting from this review.

(title of signer)
DATE
(firm name) (A/E)

Contracting Office
DATE
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* Usually the date of exit meeting or the date of final review, if after exit meeting.
'y 4 g
ATTACHMENT I

A/E's ESTIMATE OF ADJUSTMENT IN CONTRACT AMOUNT
EXPLANATORY NOTES

Adjustments in contract amount for changes in professional services beyond contract scope
covered by FAR 52.243-1, CHANGES-FIXED PRICE, Alternate Il (AUG 1987), and
SPB 2, "Adjustment in Contract Amount Due to Changes," shall be computed and submitted in
this format. The following explanatory notes relate to the preparation of Formats a & b.

FORMAT a:

Technical Supervision (Formats a & b)

Include only personnel directly supervising production of drawings, specifications, cost estimate
and related work for the project, such as Group Captain, Job Captain, Squad Boss, etc. Do not
include Top Management, Middle Management, and Lower Management personnel who are
included in overhead.

Travel (Format a)

Travel covers cost of transportation relating to these changes in professional services beyond that
required by the contract.

Columns (2), (3), (4) (Format a)

Summarize totals in Columns (2), (3) and (4) obtained from Format b. Use Format a for
entering other professional service cost items.

Columns (5), (6), (7)

Use these columns for entering man-hours of personnel working on such items as design
calculations, specifications and cost estimating.

FORMAT b:

Use for the analysis of estimated man-hours for changing or preparing drawings. Tabulate
thereon the estimated man-hours for performing the work referenced in circled areas,

Column (2), on specific drawings, Column (1). Also show the total number of man-hours for

each type of work for each drawings, Column (8).

Include on Format b any explanation(s) that may be helpful in the review of the proposal.
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F

ormat b

A/E’s ESTIMATE OF ADJUSTMENT IN CONTRACT AMOUNT
ANALYSIS OF ESTIMATED MANHOURS FOR DRAWINGS

Sheet of
ESTIMATED  TIME IN MANHOUR
S

DWG. NO. ITEM NO. CODE Technical Designer Draftsman Total Total for

(If new (Circle on LETTER 2/ Supervision Drawing
indicate thus: Drawing 1/ Of Work

“new”

@ 2 3 “ (5 6 ) ()
TOTAL

1/ Submit blueprints of drawings requiring revision, indicating the portion of drawings which need revision by circling the portion(s) and

identifying each by numbering in Column (2) above.

2/ For Column (3) identify type of work by use of the following code:

Structural
Sanitary

TOoOgnwE

Plumbing

Architectural
Site Planning
Subsurface (Structural)

Equipment (Laboratory)

Heating, Ventilating and Air Conditioning

DE Architectural Miscellaneous Detail

E Electrical
H
G Steam Generation
D Outside Steam Distribution
FS Fallout Shelters
- Other
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A/E’s ESTIMATE OF ADJUSTMENT IN CONTRACT AMOUNT - SUMMARY

Format a

WORK CATEGORIES
(€))

ESTIMATED TIME IN MANHOURS

Supervisor

Designer Draftsman

Other (Specify)

@)

3) (4) ®)

(6)

0]

Drawings (Data from Format b)

Design Calculations: ~ Structural

Electrical

Mechanical

Selection of Equipment

Revision of Equipment

Architectural — Structural Specification
Section Nos.

Mechanical-Electrical Specification
Section Nos.

Construction Time Duties

Cost Estimating

TOTAL

Supervisor
Designer
Draftsman
Other
Other
Other

XN R =

Overhead & Profit @
9. Total (Lines 7 and 8)
10. Blueprinting 1/

TOTAL COST BREAKDOWN

$

/hr.$

@

@ $
. @ S
@ s
@ 3

@ 3

Total Design Costs (Lines 1 thru 6)

/hr.
/hr.
/hr.
/hr.
/hr.

& P A A A

% (Of line 7) $

11. Special Reproduction and Binding 1/

12. Travel 1/
13. Additional Item (Specify)
14. Additional Item (Specify)

&L PhH Ph

15. GRAND TOTAL (Lines 9 thru 14)

$

1/ Use additional blank sheets to explain blueprinting charges, specification reproduction and binding

charges, travel charges, etc., and other categories of work requiring explanation.
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ATTACHMENT II

RELEASE OF CLAIMS

For and in consideration of the payments heretofore made, and payment of final

installment now due by reason of performance of Contract No.

. dated , the undersigned Architect-Engineer hereby releases and

discharges the United States of America from any and all claims arising under or

by virtue of said contract, except as follows:

(In this space describe and list in stated amounts
excepted claims, if any; otherwise this release will
be considered as free of all claims.  If no claims
reserved, insert NONE.)

IN WITNESS WHEREOQF, This release has been duly executed this

day of

Architect-Engineer

BY:

(Print or type name under
signature)
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Title
(Print or type)
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Department of Veterans Affairs

ARCHITECT - ENGINEER FEE PROPOSAL

The Paperwork Reduction Act of 1995 requires us to notify you that this information collection is in accordance with the clearance requirements of section 3507 of the Paperwork
Reduction Act of 1995. We may not conduct or sponsor, and you are not required to respond to, a collection of information unless it displays a valid OMB number. We anticipate
that the time expended by all individuals who must complete this form will average 4 hours. This includes the time it will take to read instructions, gather the necessary facts and fill

out the form. This form or other agreed upon format, is used by VA Resident Engineers to supervise your work and verify the work progression so that you may be paid.

ESTIMATED NUMBER OF CONTRACT DRAWINGS

DESCRIPTION AIE

VA

DATE OF PROPOSAL

ARCHITECTURAL

SITE AND LANDSCAPING

STRUCTURAL AND BORINGS

PROJECT

SANITARY
PLUMBING
HEATING AND AIR CONDITIONING NAME OF ARCHITECT/ENGINEER
ELECTRICAL
TOTAL NUMBER OF DRAWINGS
PART | - PREPARATION OF CONTRACT DRAWINGS AND SPECIFICATIONS
LINE EMPLOYEE HOURS  HOURLY COSTS
NO. A. SALARY COSTS AE | VA SALARIES AE | VA
ARCHITECTURAL
1A SUPERVISORS $ $ $
1B DESIGNERS
1C DRAFTERS
1D SPECIFICATION WRITERS
1E TYPISTS
1F ESTIMATORS
1G
1H
1 SUB-TOTAL
SITE AND LANDSCAPING
2A SUPERVISORS
2B DESIGNERS
2C DRAFTERS
2D SPECIFICATION WRITERS
2E TYPISTS
2F ESTIMATORS
26
2H
2 SUB-TOTAL
STRUCTURAL AND BORINGS
3A SUPERVISORS
3B DESIGNERS
3C DRAFTERS
3D SPECIFICATION WRITERS
3E TYPISTS
3F ESTIMATORS
3G
3H
3] SUB-TOTAL
SITE AND LANDSCAPING
4A SUPERVISORS
4B DESIGNERS
4C DRAFTERS
4D SPECIFICATION WRITERS
4E TYPISTS
4F ESTIMATORS
4G
4H
41 SUB-TOTAL

\/A ENBRNM an A~~~
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PART | - PREPARATION OF CONTRACT DRAWINGS AND SPECIFICATIONS

LINE| EMPLOYEE HOURS HOURLY COSTS
NO. A. SALARY COSTS AE | VA SALARIES AE | VA

PLUMBING
5A SUPERVISORS $ $ $
5B DESIGNERS
5C DRAFTERS
5D SPECIFICATION WRITERS
5E TYPISTS
5F ESTIMATORS
5G
5H
51 SUB-TOTAL:

HEATING AND AIR CONDITIONING
6A SUPERVISORS
6B DESIGNERS
6C DRAFTERS
6D SPECIFICATION WRITERS
6E TYPISTS
6F ESTIMATORS
6G
6H
6l SUB-TOTAL:

ELECTRICAL
7A SUPERVISORS
7B DESIGNERS
7C DRAFTERS
7D SPECIFICATION WRITERS
7E TYPISTS
7F ESTIMATORS
7G
7H SUB-TOTAL:
8A
8B
8C
8D
8E
8F
8G
8H
8l SUB-TOTAL:
9A
9B
9C
9D
9E
o9F
9G
9H
ol SUB-TOTAL:

TOTAL SALARY COSTS
B. MISCELLANEOUS SALARY COSTS
DESIGN REVIEW TRIPS EMPLOYEE-DAYS EMPLOYEE-HOURS HOURLY COSTS

11A NO. REQUIRED # DAYS| # PERS. REQUIRED AIE VA AIE VA SALARIES AIE VA
11B | SUPERVISORS
11C | DESIGNERS
11D | DRAFTERS
11E | SPEC. WRITERS Page 60 01




B. MISCELLANEOUS SALARY COSTS (Continued)

LINE DESIGN REVIEW TRIPS EMPLOYEE-DAYS | EMPLOYEE-HOURS HOURLY COSTS
NO.| NO. REQUIRED #DAYS| #PERS. REQUIRED AE VA AJE VA SALARIES AE VA
11F $ $
1G
11H SUB-TOTAL:
DESIGN STAFF SITE TRIPS

12A | NO. REQUIRED
12B |SUPERVISORS
12C |DESIGNERS
12D
12F SUB-TOTAL:

PRE-BID(CPM) CONFERENCE
13A
138 | NO. REQUIRED
13C |SUPERVISORS
13D |DESIGNERS
13E
13F SUB-TOTAL:

ANSWERING INQ. & ISSUING AMENDMENTS
14A |SUPERVISORS
14B_|DESIGNERS
14C |DRAFTERS
14D |SPEC WRITERS
14E_|TYPISTS
14F
14G
14H SUB-TOTAL:
15 TOTAL MISCELLANEOUS SALARY COSTS
16 TOTAL SALARY COSTS (Lines 10+15)
17 OVERHEAD: % OF LINE 16
18 PROFIT:
19 TOTAL SALARY PROPOSALS(Lines 16+17)
C. INCIDENTAL COSTS
LINE DESIGN REVIEW TRIPS EMP. TRIPS| TRAVEL COSTS | EMP. DAYS PER DIEM COSTS
NO.| NO. REQUIRED #DAYS| #PERS.REQUIRED | A/E | VA AJE VA AE| VA AIE VA AJE VA
20A |FIRST $ $ $ $ $
20B |SECOND
20C |THIRD
20D |FOURTH
20E
20F
20G SUB-TOTAL:
DESIGN STAFF SITE TRIPS

21A | NO. REQUIRED
21B |SUPERVISORS
21C |DESIGNERS
21D
21E
21F SUB-TOTAL:

PRE-BID(CPM) CONFERENCE
22A | NO. REQUIRED
22B |SUPERVISORS
22C |DESIGNERS
22D
22E
22F SUB-TOTAL:

VA FORM
JAN 1999 (R)

10-6298
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C. INCIDENTAL COSTS (Continued)

LINE

EMP. TRIPS

TRAVEL COSTS

EMP. DAYS

PER DIEM

COSTS

NO.

AIE

VA

AIE

VA AIE

VA

AIE

VA

AIE

VA

23A

$

$

23B

23C

23D

23E

23F

SUB-TOTAL:

24A

24B

24C

24D

24E

24F

SUB-TOTAL:

25A

25B

25C

25D

25E

25F

SUB-TOTAL:

26A

26B

26C

26D

26E

26F

SUB-TOTAL:

27A

27B

27C

27D

27E

27F

SUB-TOTAL:

28A

28B

28C

28D

28E

28F

SUB-TOTAL:

29A

29B

29C

29D

29E

29F

SUB-TOTAL:

30

TOTAL INCIDENTAL COSTS:

$

31

*TOTAL PROPOSAL (LINE 19 + LINE 30):

$

*NOTE: This part of the fee is that which falls within the 6% limitation. See VAAR Section 836.606-73 for definitive information.

REMARKS

VA FORM

AN 1000 1 10-6298
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PART Il - CONSTRUCTION PERIOD SERVICES

LINE A. SHOP DRAWINGS, SUBMITTALS, ETC EMPLOYEE HOURS HOURLY COSTS

NO. SALARY COSTS AIE ‘ VA SALARIES AIE VA
ARCHITECTURAL

32A SUPERVISORS $

32B DESIGNERS

32C DRAFTERS

32D SPECIFICATION WRITERS

32E TYPISTS

32F ESTIMATORS

32G

32H SUB-TOTAL:
SITE AND LANDSCAPING

33A SUPERVISORS

33B DESIGNERS

33C DRAFTERS

33D SPECIFICATION WRITERS

33E TYPISTS

33F ESTIMATORS

33G

33H SUB-TOTAL:
STRUCTURAL AND BORINGS

34A SUPERVISORS

34B DESIGNERS

34C DRAFTERS

34D SPECIFICATION WRITERS

34E ESTIMATORS

34F

34G SUB-TOTAL:
SANITARY

35A SUPERVISORS

35B DESIGNERS

35C DRAFTERS

35D SPECIFICATION WRITERS

35E ESTIMATORS

35F

35G SUB-TOTAL:
PLUMBING

36A SUPERVISORS

36B DESIGNERS

36C DRAFTERS

36D SPECIFICATION WRITERS

36E ESTIMATORS

36F

36G SUB-TOTAL:
HEATING AND AIRCONDITIONING

37A SUPERVISORS

37B DESIGNERS

37C DRAFTERS

37D SPECIFICATION WRITERS

37E ESTIMATORS

37F

37G SUB-TOTAL:
ELECTRICAL

38A SUPERVISORS

38B DESIGNERS

38C DRAFTERS

38D SPECIFICATION WRITERS

38E ESTIMATORS

38F

38G SUB-TOTAL:

VA FORM 10-6298

JAN 1999 (R)

Pagé®3 ¥89



PART Il - CONSTRUCTION PERIOD SERVICES
LINE A. SHOP DRAWINGS, SUBMITTALS, ETC EMPLOYEE HOURS HOURLY COSTS
NO. SALARY COSTS AE | vA SALARIES AE VA
39A $
398
39C
39D
39E
39F
39G SUB-TOTAL:
40A
408
40C
40D
40E
40F
40G6 SUB-TOTAL:
1 TOTAL SALARY COSTS:
B. RECORD (AS BUILT) DRAWINGS AND SPECIFICATIONS EMPLOYEE HOURS HOURLY CosTS
SALARY COSTS A/E VA SALARIES A/E VA
ARCHITECTURAL $
42A SUPERVISORS
42B DESIGNERS
42C DRAFTERS
42D SPECIFICATION WRITERS
42E
42F
42G SUB-TOTAL:
SITE AND LANDSCAPING
43A SUPERVISORS
43B DESIGNERS
43C DRAFTERS
43D SPECIFICATION WRITERS
43E
43F
436 SUB-TOTAL:
STRUCTURAL AND BORINGS
44A SUPERVISORS
44B DESIGNERS
44C DRAFTERS
44D SPECIFICATION WRITERS
44E
44F
44G SUB-TOTAL:
SANITARY
45A SUPERVISORS
45B DESIGNERS
45C DRAFTERS
45D SPECIFICATION WRITERS
45E ESTIMATORS
45F
45G SUB-TOTAL:
PLUMBING
46A SUPERVISORS
46B DESIGNERS
46C DRAFTERS
46D SPECIFICATION WRITERS
46E
46F
46G SUB-TOTAL: Page 64 of !
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PART Il - CONSTRUCTION PERIOD SERVICES

LINE B. RECORD (AS BUILT) DRAWINGS AND SPECIFICATIONS
NO. SALARY COSTS (Continued)

EMPLOYEE HOURS HOURLY

AE | VA SALARIES

COSTS

AIE

VA

HEATING AND AIR CONDITIONING

47A SUPERVISORS

47B DESIGNERS

47C DRAFTERS

47D SPECIFICATION WRITERS

47E

47F

47G

SUB-TOTAL:

ELECTRICAL

48A SUPERVISORS

48B DESIGNERS

48C DRAFTERS

48D SPECIFICATION WRITERS

48E

48F

SUB-TOTAL:

49A

49B

49C

49D

49E

49F

SUB-TOTAL:

50A

50B

50C

50D

50E

50F

SUB-TOTAL:

51

TOTAL SALARY COSTS:

52

TOTAL SALARY COSTS (Lines 41 + 51):

53

OVERHEAD:

54

PROFIT:

55

TOTAL LABOR PROPOSAL (Lines 52 + 53 + 54):

C. INCIDENTAL COSTS

EMP. TRIPS TRAVEL COSTS EMP. DAYS PER DIEM

COSTS

AIE | VA AJE

VA

AIE| VA AIE VA

AIE

VA

56A

$

56B

56C

56D

56E SUB-TOTAL:

57A

57B

57C

57D

57E SUB-TOTAL:

58A

58B

58C

58D

58E SUB-TOTAL:

59

TOTAL TRAVEL COSTS:

60

TOTAL PROPOSAL (Lines 55 + 59):

REMARKS

/A ENDM AN ~Aano
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PART Il - SITE VISITS

LINE A SALARY COSTS EMPLOYEE TRIPS TOTAL HOURS HOURLY COSTS
NO AE | VA AE]| VA SALARIES AJE VA
"| PRE-CONSTRUCTION CONFERENCE
NO. VISITS NO. DAYS EMP. PER DAY
61A
SITE VISITS
61B NO. VISITS ONE EMPLOYEE-DAY EACH
INTERMEDIATE A/C INSPECTIONS
61C NO. INSP. NO. DAY EACH| EMP. PER DAY
FINAL INSPECTION
61D NO. DAYS EMPLOYEES PER DAY
61E
61F
62 SALARY COSTS: SITE VISITS:
63 OVERHEAD: % OF LINE 62:
64 PROFIT:
65 TOTAL SALARY COSTS (Lines 62 + 63 + 64):
A. SALARY COSTS EMP. TRIPS TRAVEL COSTS EMP. DAYS PER DIEM COSTS
AE ‘ VA ‘ AE VA AE ‘ VA AE ‘ VA AE VA
PRE-CONSTRUCTION CONFERENCE
65A NO. VISITS NO. DAYS EMP. PER DAY
SITE VISITS
66B NO. VISITS ONE EMPLOYEE-DAY EACH
INTERMEDIATE A/C INSPECTIONS
66C NO. INSP. NO. DAY EACH| EMP. PER DAY
FINAL INSPECTION
66D NO. DAYS EMPLOYEES PER DAY
66E
66F
67 TOTAL TRAVEL COSTS:
68 TOTAL PROPOSAL FOR _ SITE VISITS (Lines 65 + 67):
PART IV - CAPITULATION OF AJE PROPOSALS
69 | *PART |- CONTRACT DRAWINGS AND SPECIFICATIONS (Line 31): $ $
70 | PART Il - CONSTRUCTION PERIOD DUTIES (Line 60): $ $
PART Il - SITE VISITS: AT $ PER VISIT
4 FOR A MAXIMUM OF (Line 68): $ $
72 TOTAL A/E PROPOSAL (Lines 31 + 60 + 68): $ $

*NOTE: This part of the fee is that which falls within the 6% limitation. See VAAR Section 836.606-73 for definitive information.

PART V - CERTIFICATIONS

CERTIFICATION OF CURRENT COST OR PRICING DATA

This is to certify that, to the best of my knowledge and belief, the cost or pricing data (as defined in section 15.801 of the Federal Acquisition Regulation (FAR) and required under FAR
subsection 15.804-2 submitted, either actually or by specific identification in writing to the contracting officer or to the contracting officer's representative in support of ... are accurate,
complete, and current as of .... This certification includes the cost or pricing data supporting any advance agreements between the offeror and the Government that are part of

the pr

Firm

Name Title

Signature Date of Execution

Page 66 of




NOTE: The Architect-Engineer shall check the certification below which is applicable to their enterprise, and if required, provide the necessary
substantiating information.

[ ] CERTIFICATION OF CONCURRENT SUBMISSION OF DISCLOSURE STATEMENTS

The offeror hereby certifies submission, as part of the proposal under this solicitation, copies of the Disclosure Statements as follows: (i) Original and one copy
to the cognizant Contracting Officer; (ii) one copy to the cognizant contract auditor; and (iii) one copy to the Cost Accounting Standards Board, 441 G. Street,

NW, Washington, DC 20548

DATE OF DISCLOSURE STATEMENT NAME AND ADDRESS OF COGNIZANT CONTRACTING OFFICERS WHERE FILED

The offeror further certifies that practices used in estimating costs in pricing this proposal are consistent with the cost accounting practices in the Disclosure Statements.

[ ] CERTIFICATION OF MONETARY EXEMPTION

The offeror hereby certifies that, together with all divisions, subsidiaries, and affiliates under common control, they did not (1) receive a single CAS-covered contract
award if $10 million ore more; (2) Receive $10 million or more in CAS-covered contract awards during its preceding accounting period; (3) Receive less than $10 million

in CAS-covered contract awards during its preceding cost accounting period but such awards were 10 percent or more of total sales.

[] CERTIFICATION OF PREVIOUSLY SUBMITTED DISCLOSURE STATEMENTS

The offeror hereby certifies that the Disclosure Statements were filed as follows:

DATE OF DISCLOSURE STATEMENT NAME AND ADDRESS OF COGNIZANT CONTRACTING OFFICERS WHERE FILED

The offeror hereby certifies that practices used in estimating costs in pricing this proposal are consistent with the cost accounting practices disclosed in this Disclosure Statement

CONCUR - SIGNATURE AND TYPED NAME OF ARCHITECT - ENGINEER DATE
CONCUR - SIGNATURE AND TYPED NAME OF ARCHITECT - ENGINEER DATE
CONCUR - SIGNATURE AND TYPED NAME OF ARCHITECT - ENGINEER DATE
CONCUR - SIGNATURE AND TYPED NAME OF ARCHITECT - ENGINEER DATE
CONCUR - SIGNATURE AND TYPED NAME OF ARCHITECT - ENGINEER DATE
Raymond Tomori
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ARCHITECT-ENGINEER QUALIFICATIONS OMB No.: 9000-0157

Public reporting burden for this collection of information is estimated to average a total of 29 hours per response (25 hours for Part 1 and 4 hours for Part
2), including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including
suggestions for reducing this burden, to the FAR Secretariat (MVA), Regulatory and Federal Assistance Publications Division, GSA, Washington, DC
20405.

Federal agencies use this form to obtain information from architect-engineer (A-E) firms about their
professional qualifications. Federal agencies select firms for A-E contracts on the basis of professional
qualifications as required by the Brooks A-E Act (40 U.S.C. 1101 - 1104) and Part 36 of the Federal
Acquisition Regulation (FAR).

The Brooks A-E Act requires the public announcement of requirements for A-E services (with some exceptions
provided by other statutes), and the selection of at least three of the most highly qualified firms based on
demonstrated competence and professional qualifications according to specific criteria published in the
announcement. The Act then requires the negotiation of a contract at a fair and reasonable price starting first
with the most highly qualified firm.

The information used to evaluate firms is from this form and other sources, including performance evaluations, any additional data
requested by the agency, and interviews with the most highly qualified firms and their references.

GENERAL INSTRUCTIONS
Part | presents the qualifications for a specific contract.
Part Il presents the general qualifications of a firm or a specific branch office of a firm. Part Il has two uses:

1. An A-E firm may submit Part Il to the appropriate central, regional or local office of each Federal agency to be kept on
file. A public announcement is not required for certain contracts, and agencies may use Part |l as a basis for selecting at least three of
the most highly qualified firms for discussions prior to requesting submission of Part I. Firms are encouraged to update Part Il on file

with agency offices, as appropriate, according to FAR Part 36. If a firm has branch offices, submit a separate Part Il for each branch
office seeking work.

2. Prepare a separate Part Il for each firm that will be part of the team proposed for a specific contract and submitted with
Part I. If a firm has branch offices, submit a separate Part Il for each branch office that has a key role on the team.

INDIVIDUAL AGENCY INSTRUCTIONS

Individual agencies may supplement these instructions. For example, they may limit the number of projects or number of pages
submitted in Part | in response to a public announcement for a particular project. Carefully comply with any agency instructions when
preparing and submitting this form. Be as concise as possible and provide only the information requested by the agency.
DEFINITIONS

Architect-Engineer Services: Defined in FAR 2.101.

Branch Office: A geographically distinct place of business or subsidiary office of a firm that has a key role on the team.

Discipline: Primary technical capabilities of key personnel, as evidenced by academic degree, professional registration, certification,
and/or extensive experience.



Firm: Defined in FAR 36.102.
Key Personnel: Individuals who will have major contract responsibilities and/or provide unusual or unique expertise.
SPECIFIC INSTRUCTIONS
Part | - Contract-Specific Qualifications
Section A. Contract Information.

1. Title and Location. Enter the title and location of the contract for which this form is being submitted, exactly as shown
in the public announcement or agency request.

2. Public Notice Date. Enter the posted date of the agency's notice on the Federal Business Opportunity website
(FedBizOpps), other form of public announcement or agency request for this contract.

3. Solicitation or Project Number. Enter the agency's solicitation number and/or project number, if applicable, exactly as
shown in the public announcement or agency request for this contract.

Section B. Architect-Engineer Point of Contact

4-8. Name, Title, Name of Firm, Telephone Number, Fax (Facsimile) Number and E-mail (Electronic Mail) Address.
Provide information for a representative of the prime contractor or joint venture that the agency can contact for
additional information.

Section C. Proposed Team.

9-11. Firm Name, Address, and Role in This Contract. Provide the contractual relationship, name, full mailing address, and a
brief description of the role of each firm that will be involved in performance of this contract. List the prime contractor or joint venture
partners first. If a firm has branch offices, indicate each individual branch office that will have a key role on the team. The named
subcontractors and outside associates or consultants must be used, and any change must be approved by the contracting officer. (See
FAR Part 52 Clause "Subcontractors and Outside Associates and Consultants (Architect-Engineer Services)".) Attach an additional
sheet in the same format as Section C if needed.

Section D. Organizational Chart of Proposed Team.

As an attachment after Section C, present an organizational chart of the proposed team showing the names and roles of all key
personnel listed in Section E and the firm they are associated with as listed in Section C.

Section E. Resumes of Key Personnel Proposed for This Contract.

Complete this section for each key person who will participate in this contract. Group by firm, with personnel of the prime
contractor or joint venture partner firms first. The following blocks must be completed for each resume:

12. Name. Self-explanatory.
13. Role in This Contract. Self-explanatory.
14. Years Experience. Total years of relevant experience (block 14a), and years of relevant experience with

current firm, but not necessarily the same branch office (block 14b).

15. Firm Name and Location. Name, city and state of the firm where the person currently works, which must correspond
with one of the firms (or branch office of a firm, if appropriate) listed in Section C.

STANDARD FORM 330 (6/2004) PAGE 2 OF



16. Education. Provide information on the highest relevant academic degree(s) received. Indicate the area(s) of
specialization for each degree.

17. Current Professional Registration. Provide information on current relevant professional registration(s) in a State or
possession of the United States, Puerto Rico, or the District of Columbia according to FAR Part 36.

18. Other Professional Qualifications.  Provide information on any other professional qualifications relating to this
contract, such as education, professional registration, publications, organizational memberships, certifications, training, awards, and
foreign language capabilities.

19. Relevant Projects. Provide information on up to five projects in which the person had a significant role that
demonstrates the person's capability relevant to her/his proposed role in this contract. These projects do not necessarily have to be
any of the projects presented in Section F for the project team if the person was not involved in any of those projects or the person
worked on other projects that were more relevant than the team projects in Section F. Use the check box provided to indicate if the
project was performed with any office of the current firm. If any of the professional services or construction projects are not complete,
leave Year Completed blank and indicate the status in Brief Description and Specific Role (block (3)).

Section F. Example Projects Which Best lllustrate Proposed Team's Qualifications for This Contract.

Select projects where multiple team members worked together, if possible, that demonstrate the team's capability to perform
work similar to that required for this contract. Complete one Section F for each project. Present ten projects, unless otherwise
specified by the agency. Complete the following blocks for each project:

20. Example Project Key Number. Start with "1" for the first project and number consecutively.

21. Title and Location. Title and location of project or contract. For an indefinite delivery contract, the location is the
geographic scope of the contract.

22. Year Completed. Enter the year completed of the professional services (such as planning, engineering study,
design, or surveying), and/or the year completed of construction, if applicable. If any of the professional services or the construction
projects are not complete, leave Year Completed blank and indicate the status in Brief Description of Project and Relevance to This
Contract (block 24).

23a. Project Owner. Project owner or user, such as a government agency or installation, an institution, a corporation or
private individual.

23b. Point of Contact Name. Provide name of a person associated with the project owner or the organization which
contracted for the professional services, who is very familiar with the project and the firm's (or firms') performance.

23c. Point of Contract Telephone Number. Self-explanatory.
24. Brief Description of Project and Relevance to This Contract. Indicate scope, size, cost, principal elements and
special features of the project. Discuss the relevance of the example project to this contract. Enter any other information requested by

the agency for each example project.

25. Firms from Section C Involved with This Project. Indicate which firms (or branch offices, if appropriate) on the
project team were involved in the example project, and their roles. List in the same order as Section C.

Section G. Key Personnel Participation in Example Projects.

This matrix is intended to graphically depict which key personnel identified in Section E worked on the example projects listed in
Section F. Complete the following blocks (see example below).
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26. and 27. Names of Key Personnel and Role in This Contract. List the names of the key personnel and their
proposed roles in this contract in the same order as they appear in Section E.

28. Example Projects Listed in Section F. In the column under each project key number (see block 29) and for
each key person, place an "X" under the project key number for participation in the same or similar role.

29. Example Projects Key. List the key numbers and titles of the example projects in the same order as they appear in
Section F.

Section H. Additional Information.

30. Use this section to provide additional information specifically requested by the agency or to address selection criteria
that are not covered by the information provided in Sections A-G.

Section I. Authorized Representative

31. and 32. Signature of Authorized Representative and Date. An authorized representative of a joint venture or the
prime contractor must sign and date the completed form. Signing attests that the information provided is current and factual, and that all
firms on the proposed team agree to work on the project. Joint ventures selected for negotiations must make available a statement of
participation by a principal of each member of the joint venture.

33. Name and Title. Self-explanatory.

SAMPLE ENTRIES FOR SECTION G (MATRIX)

26. NAMES OF KEY 27. ROLE IN THIS 28. EXAMPLE PROJECTS LISTED IN SECTION F
PERSONNEL CONTRACT Fill in "Example Projects Key" section below

(From Section E, (From Section E, before completing table. Place "X" under project
Block 12) Block 13) key number for participation in same or similar role.

STANDARD FORM 330 (6/2004) PAGE 4 OF
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Part Il - General Qualifications

See the "General Instructions" on page 1 for firms with branch offices. Prepare Part Il for the specific branch office seeking work if the
firm has branch offices.

1. Solicitation Number. If Part Il is submitted for a specific contract, insert the agency's solicitation number and/or
project number, if applicable, exactly as shown in the public announcement or agency request.

2a-2e. Firm (or Branch Office) Name and Address. Self-explanatory.
3. Year Established. Enter the year the firm (or branch office, if appropriate) was established under the current name.

4. DUNS Number. Insert the Data Universal Numbering System number issued by Dun and Bradstreet Information
Services. Firms must have a DUNS number. See FAR Part 4.6.

5. Ownership.

a. Type. Enter the type of ownership or legal structure of the firm (sole proprietor, partnership, corporation,
joint venture, etc.).

b. Small Business Status. Refer to the North American Industry Classification
System (NAICS) code in the public announcement, and indicate if the firm is a small business according to the
current size standard for that NAICS code (for example, Engineering Services (part of NAICS 541330),
Architectural Services (NAICS 541310), Surveying and Mapping Services (NAICS 541370)). The small
business categories and the internet website for the NAICS codes appear in FAR Part 19. Contact the
requesting agency for any questions. Contact your local U.S. Small Business Administration office for any
questions regarding Business Status.

6a-6¢. Point of Contact. Provide this information for a representative of the firm that the agency can contact for additional
information. The representative must be empowered to speak on contractual and policy matters.

7. Name of Firm. Enter the name of the firm if Part Il is prepared for a branch office.

8a-8c. Former Firm Names. Indicate any other previous names for the firm (or branch office) during the last six years. Insert
the year that this corporate name change was effective and the associated DUNS Number. This information is used to review past
performance on Federal contracts.

9. Employees by Discipline. Use the relevant disciplines and associated function codes shown at the end of these
instructions and list in the same numerical order. After the listed disciplines, write in any additional disciplines and leave the function
code blank. List no more than 20 disciplines. Group remaining employees under "Other Employees" in column b. Each person can
be counted only once according to his/her primary function. If Part Il is prepared for a firm (including all branch offices), enter the
number of employees by disciplines in column c(1). If Part Il is prepared for a branch office, enter the number of employees by
discipline in column c¢(2) and for the firm in column c¢(1).

10. Profile of Firm's Experience and Annual Average Revenue for Last 5 Years. Complete this
block for the firm or branch office for which this Part I is prepared. Enter the experience categories which
most accurately reflect the firm's technical capabilities and project experience. Use the relevant experience
categories and associated profile codes shown at the end of these instructions, and list in the same numerical
order. After the listed experience categories, write in any unlisted relevant project experience categories and
leave the profile codes blank. For each type of experience, enter the appropriate revenue index number to
reflect the professional services revenues received annually (averaged over the last 5 years) by the firm or
branch office for performing that type of work. A particular project may be identified with one experience
category or it may be broken into components, as best reflects the capabilities and types of work performed by
the firm. However, do not double count the revenues received on a particular project.

11. Annual Average Professional Services Revenues of Firm for Last 3 Years. Complete this block for the firm or
branch office for which this Part Il is prepared. Enter the appropriate revenue index numbers to reflect the professional services
revenues received annually (averaged over the last 3 years) by the firm or branch office. Indicate Federal work (performed directly for
the Federal Government, either as the prime contractor or subcontractor), non-Federal work (all other domestic and foreign work,
including Federally-assisted projects), and the total. If the firm has been in existence for less than 3 years, see the definition for "Annual
Receipts" under FAR 19.101.
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12. Authorized Representative. An authorized representative of the firm or branch office must sign and date the
completed form. Signing attests that the information provided is current and factual. Provide the name and title of the authorized
representative who signed the form.

STANDARD FORM 330 (6/2004) PAGE 5 OF



List of Disciplines (Function Codes)

Code Description Code Description

01 Acoustical Engineer 32 Hydraulic Engineer

02 Administrative 33 Hydrographic Surveyor

03 Aerial Photographer 34 Hydrologist

04 Aeronautical Engineer 35 Industrial Engineer

05 Archeologist 36 Industrial Hygienist

06 Architect 37 Interior Designer

07 Biologist 38 Land Surveyor

08 CADD Technician 39 Landscape Architect

09 Cartographer 40 Materials Engineer

10 Chemical Engineer 41 Materials Handling Engineer
11 Chemist 42 Mechanical Engineer

12 Civil Engineer 43 Mining Engineer

13 Communications Engineer 44 Oceanographer

14 Computer Programmer 45 Photo Interpreter

15 Construction Inspector 46 Photogrammetrist

16 Construction Manager 47 Planner: Urban/Regional
17 Corrosion Engineer 48 Project Manager

18 Cost Engineer/Estimator 49 Remote Sensing Specialist
19 Ecologist 50 Risk Assessor

20 Economist 51 Safety/Occupational Health Engineer
21 Electrical Engineer 52 Sanitary Engineer

22 Electronics Engineer 53 Scheduler

23 Environmental Engineer 54 Security Specialist

24 Environmental Scientist 55 Soils Engineer

25 Fire Protection Engineer 56 Specifications Writer

26 Forensic Engineer 57 Structural Engineer

27 Foundation/Geotechnical Engineer 58 Technician/Analyst

28 Geodetic Surveyor 59 Toxicologist

29 Geographic Information System Specialist 60 Transportation Engineer
30 Geologist 61 Value Engineer

31 Health Facility Planner 62 Water Resources Engineer
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List of Experience Categories (Profile Codes)

Code

A01
A02

A03

A04
A0S

A06

AO7
A08
A09
A10
A11
A12

BO1
B02

Cco1
Cco2
Co03
Co4
C05
coe
co7
cos
C09

Cc10
C11
C12
C13
C14
C15
C1e
C17

C18

C19

Description

Acoustics, Noise Abatement

Aerial Photography; Airborne Data and Imagery
Collection and Analysis

Agricultural Development; Grain Storage;
Farm Mechanization

Air Pollution Control

Airports; Navaids; Airport Lighting;
Aircraft Fueling

Airports; Terminals and Hangars; Freight
Handling

Arctic Facilities

Animal Facilities

Anti-Terrorism/Force Protection

Asbestos Abatement

Auditoriums and Theaters

Automation; Controls; Instrumentation

Barracks; Dormitories
Bridges

Cartography

Cemeteries (Planning and Relocation)

Charting; Nautical and Aeronautical

Chemical Processing and Storage

Child Care/Development Facilities

Churches; Chapels

Coastal Engineering

Codes; Standards; Ordinances

Cold Storage; Refrigeration and
Fast Freeze

Commercial Building (Low Rise);
Shopping Centers

Community Facilities

Communications Systems; TV; Microwave

Computer Facilities; Computer Service

Conservation and Resource
Management

Construction Management

Construction Surveying

Corrosion Control; Cathodic Protection
Electrolysis

Cost Estimating; Cost Engineering and
Analysis; Parametric Costing;
Forecasting

Cryogenic Facilities

EO9

E11

F03

Code Description

D01 Dams (Concrete; Arch)
D02 Dams (Earth; Rock); Dikes; Levees

D03 Desalinization (Process and Facilities)
D04 Design-Build - Preparation of Requests for
Proposals
D05 Digital Elevation and Terrain Model Develop-
ment

D06 Digital Orthophotography
D07 Dining Halls; Clubs; Restaurants
D08 Dredging Studies and Design

EO1 Ecological and Archeological
Investigations
EO2 Educational Facilities; Classrooms

E03 Electrical Studies and Design
EO04 Electronics

EO5 Elevators; Escalators; People-Movers
EO6 Embassies and Chanceries
EQ7 Energy Conservation; New Energy
Sources
EO8 Engineering Economics

Environmental Impact Studies,
Assessments or Statements

E10 Environmental and natural Resource
Mapping

Environmental Planning

E12 Environmental Remediation

E13 Environmental Testing and Analysis

FO1 Fallout Shelters; Blast-Resistant Design

F02 Field Houses; Gyms; Stadiums
Fire Protection
F04 Fisheries; Fish Ladders

FO5 Forensic Engineering

F06 Forestry and Forest Products

GO01 Garages; Vehicles Maintenance Facilities;
Parking Decks

G02 Gas Systems (Propane; Natural, Etc.)
G03 Geodetic Surveying: Ground and Air-
borne
G04 Geographic Information System
Services: Development,
Analysis, and Data Collection
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Code

GO05

GO06
HO1
HO02
HO3
HO4
HO05
HO6
HO7
HO8
HO09
H10
H11

H12
H13

101
102
103
104
105
106
Jo1
LO1
LO2
LO3
LO4
LOS
LO6
MO1
M02

MO03
MO04

MO05
MO06
MO7

Description

Geospatial Data Conversion: Scanning,
Digitizing, Compilation,
Attributing, Scribing, Drafting

Graphic Design

Harbors; Jetties; Piers, Ship
Terminal Facilities

Hazardous Materials Handling and
Storage

Hazardous, Toxic, Radioactive
Waste Remediation

Heating; Ventilating; Air
Conditioning

Health Systems Planning

High-rise; Air-Rights-Type Buildings

Highways; Streets; Airfield Paving;
Parking Lots

Historical Preservation

Hospital and Medical Facilities

Hotels; Motels

Housing (Residential, Multi-Family;
Apartments; Condominiums)

Hydraulics and Pneumatics

Hydrographic Surveying

Industrial Buildings; Manufacturing
Plants

Industrial Processes; Quality
Control

Industrial Waste Treatment

Intelligent Transportation Systems

Interior Design; Space Planning

Irrigation; Drainage

Judicial and Courtroom Facilities

Laboratories; Medical Research
Facilities

Land Surveying

Landscape Architecture

Libraries; Museums; Galleries

Lighting (Interior; Display; Theater,
Etc.)

Lighting (Exteriors; Streets;
Memorials; Athletic Fields, Etc.)

Mapping Location/Addressing Systems

Materials Handling Systems;
Conveyors; Sorters

Metallurgy

Microclimatology; Tropical
Engineering

Military Design Standards

Mining and Mineralogy

Missile Facilities (Silos; Fuels;
Transport)

Code

M08

NO1

N02
NO3

P01
P02

P03
P04

P05
P06
Po7
P08
P09
P10

P11
P12

P13

RO1

R02

R03
R04

R05
R06

RO7
R08
R09
R10
R11
R12
S01
S02

S03

Description

Modular systems Design;
Pre-Fabricated Structures or
Components

Naval Architecture; Off-Shore
Platforms

Navigation Structures; Locks

Nuclear Facilities; Nuclear Shielding

001 Office Buildings; Industrial Parks

002 Oceanographic Engineering

003 Ordnance; Munitions; Special
Weapons

Petroleum Exploration; Refining
Petroleum and Fuel (Storage and
Distribution)
Photogrammetry
Pipelines (Cross-Country - Liquid and
Gas)
Planning (Community, Regional,
Areawide and State)
Planning (Site, Installation and Project)
Plumbing and Piping Design
Prisons and Correctional Facilities
Product, Machine Equipment Design
Pneumatic Structures, Air-Support
Buildings
Postal Facilities
Power Generation, Transmission,
Distribution
Public Safety Facilities

Radar; Sonar; Radio and Radar
Telescopes
Radio Frequency Systems and
Shieldings
Railroad; Rapid Transit
Recreation Facilities (Parks,
Matrinas, Etc.)
Refrigeration Plants/Systems
Rehabilitation (Buildings; Structures;
Facilities
Remote Sensing
Research Facilities
Resources Recovery; Recycling

Risk Analysis

Rivers; Canals; Waterways; Flood
Control

Roofing

Safety Engineering; Accident
Studies; OSHA Studies
Security Systems; Intruder and Smoke
Detection
Seismic Designs and Studies
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Code
S04
S05
S06
So07
S08
S09
S10
S11
S12
S13
TO1
T02
TO3
T04
T05
TO6

uo1
uoz2

uo3

V01

W01
W02

W03

Wo04

Z01

Description

Sewage Collection, Treatment and
Disposal

Soils and Geologic Studies;
Foundations

Solar Energy Utilization

Solid Wastes; Incineration; Landfill

Special Environments; Clean Rooms,
Etc.

Structural Design; Special
Structures

Surveying; Platting; Mapping; Flood
Plain Studies

Sustainable Design

Swimming Pools

Storm Water Handling and Facilities

Telephone Systems (Rural; Mobile;
Intercom, Etc.)

Testing and Inspection Services

Traffic and Transportation Engineering

Topographic Surveying and Mapping

Towers (Self-Supporting and Guyed
Systems)

Tunnels and Subways

Unexploded Ordnance Remediation

Urban renewals; Community
Development

Utilities (Gas and Steam)

Value Analysis; Life-Cycle Costing

Warehouse and Depots

Water Resources; Hydrology;
Ground Water

Water Supply; Treatment and
Distribution

Wind Tunnels; Research/Testing
Facilities Design

Zoning; Land Use Studies
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ARCHITECT - ENGINEER QUALIFICATIONS

PART | - CONTRACT-SPECIFIC QUALIFICATIONS

TITLE AND LOCATION (City and State):

A. CONTRACT INFORMATION

2. PUBLIC NOTICE DATE:
3. SOLICITATION OR PROJECT NUMBER:
B. ARCHITECT-ENGINEER POINT OF CONTACT
4. NAME AND TITLE:
5. NAME OF FIRM:
6. TLEPHONE NUMBER:
7. FAX NUMBER:
8. E-MAIL ADDRESS:
C. PROPOSED TEAM
(Complete this section for the prime contractor and all key subcontractors.)
9a. PRIME (CHECK HERE):
9a. JOINT-VENTURE PARTNER (CHECK HERE):
9a. SUBCONTRACTOR (CHECK HERE):
9a. FIRM NAME:
9a. IF BRANCH OFFICE CHECK HERE:
10a. ADDRESS
11a. ROLE IN THIS CONTRACT
9b. PRIME (CHECK HERE):
9b. JOINT-VENTURE PARTNER (CHECK HERE):
9b. SUBCONTRACTOR (CHECK HERE):
9b. FIRM NAME:
9b. IF BRANCH OFFICE CHECK HERE:
10b. ADDRESS

11b.

ROLE IN THIS CONTRACT




9c. PRIME (CHECK HERE):

9c. JOINT-VENTURE PARTNER (CHECK HERE):
9c. SUBCONTRACTOR (CHECK HERE):

9c. FIRM NAME:

9c. IF BRANCH OFFICE CHECK HERE:

10c. ADDRESS

11c. ROLE IN THIS CONTRACT

9d. PRIME (CHECK HERE):

ad. JOINT-VENTURE PARTNER (CHECK HERE):
9d. SUBCONTRACTOR (CHECK HERE):

9d. FIRM NAME:

ad. IF BRANCH OFFICE CHECK HERE:

10d. ADDRESS

11d. ROLE IN THIS CONTRACT

e. PRIME (CHECK HERE):

e. JOINT-VENTURE PARTNER (CHECK HERE):
%e. SUBCONTRACTOR (CHECK HERE):

%e. FIRM NAME:

%e. IF BRANCH OFFICE CHECK HERE:

10e. ADDRESS

11e. ROLE IN THIS CONTRACT

of. PRIME (CHECK HERE):

of. JOINT-VENTURE PARTNER (CHECK HERE):
of. SUBCONTRACTOR (CHECK HERE):

of. FIRM NAME:

of. IF BRANCH OFFICE CHECK HERE:

10f. ADDRESS

11f. ROLE IN THIS CONTRACT

D. ORGANIZATIONAL CHART OF PROPOSED TEAM (Attached; check here)




E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME:

13. ROLE IN THIS CONTRACT:

14a. YEARS EXPERIENCE - TOTAL:

14b. YEARS EXPERIENCE - WITH CURRENT FIRM:

15. FIRM NAME AND LOCATION (City and State):

16. EDUCATION (DEGREE AND SPECIALIZATION):

17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE):

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.):

19a(1) RELEVANT PROJECT - TITLE AND LOCATION (City and State):

19a(2) RELEVANT PROJECT - YEAR COMPLETED - PROFESSIONAL SERVICES:

19a(2) RELEVANT PROJECT - YEAR COMPLETED - CONSTRUCTION (If applicable):

19a(3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE:

19a(3) RELEVANT PROJECT - BRIEF DESCRIPTION - Check here if project performed with current firm:

19b(1) RELEVANT PROJECT - TITLE AND LOCATION (City and State):

19b(2) RELEVANT PROJECT - YEAR COMPLETED - PROFESSIONAL SERVICES:

19b(2) RELEVANT PROJECT - YEAR COMPLETED - CONSTRUCTION (/f applicable):

19b(3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE:

19b(3) RELEVANT PROJECT - BRIEF DESCRIPTION - Check here if project performed with current firm:

19¢(1) RELEVANT PROJECT - TITLE AND LOCATION (City and State):

19¢c(2) RELEVANT PROJECT - YEAR COMPLETED - PROFESSIONAL SERVICES:

19¢(2) RELEVANT PROJECT - YEAR COMPLETED - CONSTRUCTION (If applicable):

19¢(3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE:

19¢(3) RELEVANT PROJECT - BRIEF DESCRIPTION - Check here if project performed with current firm:

19d(1) RELEVANT PROJECT - TITLE AND LOCATION (City and State):

19d(2) RELEVANT PROJECT - YEAR COMPLETED - PROFESSIONAL SERVICES:

19d(2) RELEVANT PROJECT - YEAR COMPLETED - CONSTRUCTION (If applicable):

19d(3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE:

19d(3) RELEVANT PROJECT - BRIEF DESCRIPTION - Check here if project performed with current firm:

19e(1) RELEVANT PROJECT - TITLE AND LOCATION (City and State):

19e(2) RELEVANT PROJECT - YEAR COMPLETED - PROFESSIONAL SERVICES:

19e(2) RELEVANT PROJECT - YEAR COMPLETED - CONSTRUCTION (if applicable):

19e(3) RELEVANT PROJECT - BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE:

19e(3) RELEVANT PROJECT - BRIEF DESCRIPTION - Check here if project performed with current firm:




F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S
QUALIFICATIONS FOR THIS CONTRACT
(Present as many projects as requested by the agency, or 10 projects, if not specified.
Complete one Section F for each project.)

D. EXAMPLE PROJECT KEY NUMBER:

E. TITLE AND LOCATION (City and State):

F.  YEAR COMPLETED - PROFESSIONAL SERVICES:

G. YEAR COMPLETED - CONSTRUCTION (If applicable):

23a. PROJECT OWNER'S INFORMATION - PROJECT OWNER:

23b. PROJECT OWNER'S INFORMATION - POINT OF CONTACT NAME:

23c. PROJECT OWNER'S INFORMATION - POINT OF CONTACT TELEPHONE NUMBER:

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost):

25. FIRMS FROM SECTION INVOLVED WITH THIS PROJECT

(1) FIRM NAME (2) FIRM LOCATION (City and State) (3) ROLE




G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS

26. NAMES OF KEY
PERSONNEL
(From Section E, Block 12)

27. ROLE IN THIS CONTRACT
(From Section E, Block 13)

28. EXAMPLE PROJECTS LISTED IN SECTION F
(Fill in “Example Projects Key” section below before completing

table. Place “X” under project key number for participation in
same or similar role.)
1 2 3 4 5 6 7 8 9 10

29. EXAMPLE PROJECTS KEY

NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F) NO. TITLE OF EXAMPLE PROJECT (FROM SECTION F)
1 6
2 7
3 8
4 9
5 10




H. ADDITIONAL INFORMATION

29. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY. ATTACH ADDITIONAL SHEETS AS
NEEDED:
9. AUTHORIZED REPRESENTATIVE
The foregoing is a statement of facts.
30. SIGNATURE OF AUTHORIZED REPRESENTATIVE:

31.

32.

DATE SIGNED:

NAME AND TITLE OF SIGNER:



ARCHITECT-ENGINEER QUALIFICATIONS

(If a firm has branch offices, complete for each specific branch office seeking work.)

PART Il - GENERAL QUALIFICATIONS

1.

SOLICITATION NUMBER (If any):

2a. FIRM (OR BRANCH OFFICE) NAME:

2b. FIRM (OR BRANCH OFFICE) STREET:

2c. FIRM (OR BRANCH OFFICE) CITY:

2d. FIRM (OR BRANCH OFFICE) STATE:

2e. FIRM (OR BRANCH OFFICE) ZIP CODE:

3.  YEAR ESTABLISHED:

4. DUNS NUMBER:

5a. OWNERSHIP - TYPE:

5b. OWNERSHIP - SMALL BUSINESS STATUS:
6a. POINT OF CONTACT NAME AND TITLE:

6b. POINT OF CONTACT TELEPHONE NUMBER:
6c. POINT OF CONTACT E-MAIL ADDRESS:

7. NAME OF FIRM (If block 2a is a branch office):

8a. FORMER FIRM NAME(S) (If any) 8b. YR. ESTABLISHED | 8c. DUNS NUMBER




9.

EMPLOYEES BY DISCIPLINE

a. Function Code

b. Discipline

c(1). No. of Employees
- Firm

c(2). No. of
Employees - Branch

Other Employee




10. PROFILE OF FIRM'S EXPERIENCE AND ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS

a. Profile Code | b. Experience c. Revenue Index

PROFESSIONAL SERVICES REVENUE INDEX NUMBER

1.  Less than $100,000 6. $2 million to less than $5 million
2. $100,000 to less than $250,000 7. $5 million to less than $10 million
3. $250,000 to less than $500,00 8. $10 million to less than $25 million
4.  $500,000 to less than $1 million 9. $25 million to less than $50 million
5. $1 million to less than $2 million 10. $50 million or greater

11. ANNUAL AVERAGE PROFESSIONAL SERVICES REVENUES OF FIRM FOR LAST 3 YEARS
(Insert revenue index number shown above)

11a. Federal Work:
11b. Non-Federal Work:

11c. Total Work:

12. AUTHORIZED REPRESENTATIVE. The foregoing is a statement of facts.
12a. SIGNATURE:

12b. DATE SIGNED:



SUPPLEMENT B - SCOPE OF WORK

VA Montana Healthcare System
3687 Veterans Drive, P.O. Box 1500
Ft. Harrison, MT 59636-1500

In Reply Refer To™™ 43

Project: 436-13-102, Replace Windows Building 141
Scope of Work

The VA Montana Healthcare System requires the services of a qualified Architect / Engineer (A/E) firm to supply a design
facilitating the replacement of all windows in Building 141 at the Fort Harrison campus. The design intent of the project is
to replace or remove these windows to correct a building condition deficiency and increase occupant comfort by
maximizing daylight harvesting while minimizing solar heat gain and required maintenance. Replacement windows are to
be double hung style that are lockable with interior blinds. The replacement windows shall utilize aesthetic styling
appropriate to the period of the building.
A/E Requirements
The anticipated construction cost associated with this design is expected to range between $800,000 and $1,000,000. The
VA expectation is that the A/E will provide sufficient design services to utilize this entire construction budget. The A/E
must conduct adequate site investigation, provide all necessary deliverables, site visits, construction document
reproduction, and construction period services as described below within the constraints of the schedule provided during
design.
Site Investigation
The A/E is responsible to conduct appropriate site investigation to obtain all information necessary to complete design
activities. The VA will provide reference documents to the extent possible but does not guarantee the accuracy of such
documents. Responsibility to verify all necessary information to complete design services belongs to the A/E.
Deliverables
The A/E will provide itemized construction cost estimates beginning with the 30% submission and continuing through the
construction documents from which the VA may choose to modify scope to reflect the anticipated construction budget,
limiting design activities only to those items that can be provided within the cost limitations. This cost estimate shall be
carried forward and modified to reflect changes on each subsequent submission. Design of the previously described
systems must meet all applicable codes, regulations, and standards. This includes but is not limited to NFPA Codes,
NEC, EPA, DEQ Regulations, OSHA 1926, and TJC Standards. Additionally, the A/E is required to meet all applicable
laws and regulation not explicitly stated in this document. Design efforts and products shall be conducted and produced
in compliance with VA Publications including Master Construction Specifications, Design Guides, and CAD Standards

(http://www.cfm.va.qgov/TIL). Compliance with public law regarding energy utilization is required, therefore selected

products must be modeled and have properties that meet or exceed the performance standard specified in ASHRAE
90.1-2004 by 30% as required by EISA 2007.

A/E submissions are to comply with the requirements stated in PG-18-15 Volume C. The design submissions shall
consist of progressively more complete documents consisting of the following:

Schematic Design (30%)

This submission shall include a minimum of two alternates of window planning which designate which windows would be

retained and which would be eliminated, both alternatives indicating the total fenestration area. Additionally a minimum of



three window product selections shall be provided, all meeting the minimum functional, aesthetic, and energy intents as
previously identified. Each option should have a corresponding cost estimate. Submitted drawings are to provide floor
plan and elevation views. Specifications are not required with this submittal. The VA will request modifications as
appropriate and select a single window plan and no more than two window products on which the A/E will complete energy
modeling as part of the 50% submittal. The submittal shall be provided as three full format hard copies and are to be
mailed. Additional documents such as construction cost estimates and window specifications are to be provided
electronically.
Schematic Design (50%)
This submission shall include complete energy modeling of the VA selected alternates as well as corresponding cost
estimates. 30% drawing are to be expanded to provide general window details for each configuration of opening. Initial
specifications derived from the VA master specification are to be provided with this submittal. The specification will
include a table of contents, a drawings index, and a full submittal log in addition to the applicable specification sections.
The VA will select a singular option to advance to Design Development at this point. The submittal shall be provided as
three full format hard copy drawings and one bound specification as well as an electronic word document. Three full format
hard copies are to be mailed. All documents are to be provided electronically at this point and can be emailed directly to
the VA COTR or hosted on an independent site to be accessed by the VA COTR.
Design Development (90%)
In addition to advancement to the 50% drawings and specifications, this deliverable shall contain an initial phasing plan.
Project phasing will require design efforts to create a temporary relocation space to accommodate construction. All
necessary details and specification sections are to be incorporated into this submittal. The submittal shall be provided as
three full format hard copy drawings and one bound specification as well as an electronic word document. Hard copies are
to be mailed and electronic submittals are to be emails or hosted on an independent site to be accessed by the VA.
Supporting documentation is to be supplied electronically.
Construction Documents (100%)
This set should incorporate all VA revisions comments previously submitted. It should also provide a coversheet with
signature blocks for the appropriate approvals. The submittal shall be provided electronically in PDF format in addition to
three full format hard copies. If further revisions are required, these corrections can be made and submitted via PDF as
individual sheets prior to final approval. After approval signatures are obtained, the VA will electronically return the signed
coversheet for production.
Final Construction Documents — Production
The signed coversheet and completed drawings and specifications are to be provided electronically as both read/write
(.dwg or .doc) and read-only as .pdf file types. Submissions are to utilize the most recent version of AutoCAD.
Production is to consist of four full-sized drawing sets, four half-sized drawing sets, and four bound specifications.
Supporting documentation is to be supplied electronically. All submittals shall be marked as “Construction Documents”.
Site Visits
Through the duration of design, the VA will require two site visits. These site visits will be made at the request of the VA
and will serve as an opportunity for the A/E to directly communicate with and receive input from VA end users. Such visits
are intended to be design review meetings. Any site visits not directly requested by the VA does not constitute a required
site visit. During Construction Period Services, the A/E will be required to attend an initial construction coordination
meeting, a phase 1 inspection, and a final inspection, providing for a total of three VA required construction period site
visits. Meetings to review submissions may be conducted via teleconference, but will not require a site visit.

Construction Period Services



In addition to the previously addressed site visits during construction period services, the A/E shall act in an advisory and
consultant role. All contractor submittals and shop drawings are to be routed through the A/E for approval prior to delivery
to the VA Contracting Officers Technical Representative (COTR). Requests for Information and Modifications requests
may be forwarded to the A/E for technical review at the discretion of the VA COTR or the VA Contracting Officer. Any
necessary redesign efforts that are required as a result of unforeseen site conditions will be provided by the A/E at no
additional cost to the VA. Requested redesign efforts that constitute a change in project scope warrant additional fees
and must be approved by the VA Contracting Officer prior to work being completed. The A/E shall receive red-line
drawings from the contractor after the final inspection from which to create a finished set of As-Built Drawings to provide to
the VA in the most recent version of AutoCAD.

Schedule

The anticipated Design Schedule is as follows:

Required Action Time from Award
A/E to Complete Site Investigation End of Week 4
VA to Receive 30% Documents End of Week 8
VA 30% Comments Back to A/JE End of Week 10
VA to Receive 50% Documents End of Week 14
VA 50% Comments Back to A/JE End of Week 16
VA to Receive 90% Documents End of Week 20
VA 90% Comments Back to A/E End of Week 22
VA to Receive 100% Documents End of Week 26
VA 100% Comments Back to A/E End of Week 28
VA to Receive Final Construction Documents - Production End of Week 30
Bid Schedule

For each item described below, the A/E shall provide an expected design service cost and a corresponding rough

construction cost estimate as part of the proposal.

Base Bid
The A/E is to provide design and construction period services to complete all work as stated in this scope of work.
Deductive Alternate 001

The A/E is to remove replacement of all non-standard shaped (arched) windows from the scope of work.



